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Annex A – Basic Conditions & Technical Specification 

  المواصفات الفنية  الشروط الأساسية و – أ الملحق 

Supporting the return of the displaced people 
through rehabilitation of water stations and 

networks 

Project Name / المشروع اسم    

Construction of an Elevated Water Tank  Activity Name /  اسم النشاط 
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 introduction مقدمة  

يلتزم المقاول بإنجاز الأعمال الخاصة لتنفيذ المشروع اعتماداً على   -

 جدول الكميات ودفتر الشروط الفنية. 

الفني    - المهندس  لإرشادات  وفقا  الأعمال  إنجاز  على  يجب  المشرف 

وجهة   من  مقبولاً  العمل  ليكون  المطلوبة  بالإرشادات  والتقيد  المشروع 

 النظر الفنية. 

على المتعهد إن لم يكن مهندس تعيين مهندس مساعد من قبله على أن    -

يكون بنفس الاختصاص المطلوب لتنفيذ هكذا مشاريع، وذلك قبل تسليمه  

المباشرة وفي حال التخلف    موقع العمل وألا يتجاوز أسبوع من تاريخ أمر

 تتخذ بحقه الإجراءات القانونية. 

بعد الوصول إلى منسوب تربة التأسيس على المتعهد إعداد تقرير   -

ميكانيك تربة من جهة علمية معتمدة، تبين مقدار تحمل تربة التأسيس،  

وفي حال مخالفة هذه القيمة لما هو وارد في الدراسة الواردة في  

أو نقصان( فعلى المتعهد إعادة الدراسة وفقاً للقيمة  المناقصة )زيادة 

الحقيقية لتحمل تربة التأسيس وتعتبر هذه الدراسة بعد اعتمادها من  

 الإدارة بكمياتها أساساً للتعهد. 

 يجب الالتزام الكامل بتحقيق أعلى معايير للجودة أثناء التنفيذ. -

ث أو إصابات أو  تتحمل الجهة المنفذة كامل المسؤولية عن أية حواد  -

يرتبط   فيما  والعامة  الخاصة  الممتلكات  أو  للجوار  أضرار  أو  وفيات 

 بالعمل.

يشترط عدم زيادة الكميات التقديرية إلا بموجب موافقة خطية من الجهة    -

 المشرفة على المشروع. 

لإتمام    - يلزم  ما  لجميع  شاملة  العقدية  الأسعار  هي  المعتمدة  الأسعار 

 يير الأسعار العقدية بأي شكل كان. الأعمال ولا يقبل تغ

الفنية    - الشروط  من  يتجزأ  لا  جزءً  المعايير  وهذه  المقدمة  هذه  تعتبر 

 للمشروع. 

The contractor is committed to completing the 
project-specific works based on the quantity schedule 
and technical specifications document . 
The works must be carried out according to the 
instructions of the technical engineer supervising the 
project, adhering to the required guidelines to ensure 
the work is technically acceptable . 
If the contractor is not an engineer, they must appoint 
an assistant engineer of the same specialization to 
execute such projects. This should be done before 
handing over the work site, and the appointment 
should not exceed one week from the date of the 
commencement order. In case of any delay, legal 
measures may be taken against the contractor . 
Upon reaching the foundation soil level, the 
contractor is required to prepare a geotechnical soil 
report from a certified scientific source. This report 
should indicate the bearing capacity of the foundation 
soil. If the value deviates from what is specified in the 
tender (increase or decrease), the contractor must 
revise the study according to the actual value of the 
foundation soil bearing capacity. This revised study, 
after approval by the management, becomes the basis 
for the commitment . 
Full compliance with the highest quality standards 
during execution is mandatory . 
The executing party bears full responsibility for any 
accidents, injuries, fatalities, or damages to the 
surroundings or private and public properties related 
to the work . 
The quantity estimates are not allowed to increase 
without written approval from the project supervising 
authority . 
The approved contract prices are inclusive and cover 
all necessary requirements to complete the works. 
Contract prices cannot be changed in any form . 
This introduction and these standards are an integral 
part of the technical conditions of the project. 

 Planning and signing the plans التخطيط وتوقيع المخططات 

واللازمة  تقدم الجهة صاحبة العمل إلى المتعهد المعلومات الكافية    -

 لمباشرة أعمال التخطيط وفق التالي: 

 تحديد النقاط الثابتة على المخطط. * 

 نقاط على بعد معين من حدود الملكية.  *

تقدم الجهة صاحبة العمل إلى المتعهد المعلومات الكافية واللازمة     -

لمباشرة عمليات تخطيط المشروع باستخدام احداثيات لنقاط رئيسية أو  

- AHF provides the contractor with sufficient and 
necessary information to start the planning work 
according to the following: 
  * Identifying fixed points on the plan. 
  * Points at a certain distance from the property 
boundaries. 
  - The employer provides the contractor with 
sufficient and necessary information to initiate project 
planning operations using coordinates for key points. 
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ت قائمة، يقع على عاتق المورد وضع مخططات  بالنسبة لمنشآ

المشروع وتثبيت أوتاد بدقة ووضوح بما يسمح بالعودة اليها في كل  

 مراحل المشروع. 

قبل المباشرة بالحفريات تسجل سوية الأرض الطبيعية على مخطط    -

مرقم للرجوع إليه في حساب الحفريات ويوقع عليه كل من ممثل الجهة  

المتعهد، ولا يسمح البدء بعمل الحفر قبل تنظيم  صاحبة العمل وممثل 

 المخطط المذكور والتوقيع عليه من الطرفين. 

يلتزم المورد بتوفير كل ما يتطلبه تحديد النقاط الرئيسية وتنظيم    -

 مصور التسوية من أدوات ومواد ويد عاملة. 

والتنفيذ  ترافق الأعمال المساحية كل مراحل المشروع من التخطيط   -

وبعد التنفيذ )توقيع التعديلات المتفق عليها على مخططات المشروع(  

يراقب أي تغير في الإحداثيات أو المناسيب لاكتشاف أي ميلان أو  

 هبوط. 

For existing facilities, it is the responsibility of the 
supplier to develop project plans, accurately placing 
and clearly marking stakes to allow reference at every 
stage of the project. 
  - Before commencing excavations, the natural 
ground level is recorded on a numbered plan for 
reference in calculating excavations. Both the 
representative of the employer and the 
representative of the contractor sign the plan. 
Excavation work is not allowed to begin before 
organizing the mentioned plan and obtaining 
signatures from both parties. 
- The supplier commits to providing everything 
required for identifying key points and organizing the 
leveling plan, including tools, materials, and labor. 
- Surveying works accompany all stages of the project, 
from planning and execution to post-execution 
(signing agreed-upon modifications on project plans). 
Any changes in coordinates or elevations are 
monitored to detect any inclination or subsidence. 

 Excavation works أعمال الحفريات 

 التربة مهما كان نوعها: وتتضمن أعمال الحفريات في 

 الحفريات الترابية العادية:   -

تنفذ الحفريات حتى المنسوب المطلوب وبدون زيادة، وفي حالة زيادة  

العمق عن المنسوب اللازم يمنع المتعهد بتاتاً من إعادة ردم القسم  

الزائد، وإنما تقع على مسؤوليته إصلاح الخطأ وذلك بإملاء القسم الزائد  

كة الطبقة السفلية للموقع حسب تعليمات المهندس المشرف  بزيادة سما

 على التنفيذ، ويتحمل المتعهد نفقة هذه الأعمال مهما بلغت. 

 الحفريات الصخرية:  -

تعتبر الحفريات صخرية عندما يتعذر تنفيذها بالمعول، وإنما تتطلب   -

ط  استعمال الأدوات الخاصة اليدوية أو الميكانيكية المناسبة أو الضواغ 

الهوائية أو النقار ويمكن استخدام المتفجرات بموافقة خطية من المهندس  

 المشرف والجهات الأمنية. 

للإدارة الحق المطلق بالسماح أو بعدم السماح باستعمال المتفجرات،   -

أو بالسماح بها في بعض الأقسام والأوقات ومنعها في بقية الأقسام  

 وبقية الأوقات. 

السماح له باستعمال المتفجرات أن يتخذ التدابير   على المتعهد في حالة  -

 التالية:

 أن يجري نقلها وتخزينها بشروط فنية كافية وحراسة دقيقة. * 

 أن تتخذ أثناء استعمالها كافة الاحتياطات اللازمة لمنع الأضرار. * 

Excavation works in soil, regardless of its type, 
include : 
- Normal Earth Excavations : 
These excavations are carried out to the required level 
without any excess depth. In case the depth exceeds 
the necessary level, the contractor is strictly 
prohibited from refilling the extra section. Instead, the 
contractor is responsible for rectifying the error by 
filling the excess section with an increase in the 
thickness of the lower layer at the site, according to 
the instructions of the supervising engineer. The 
contractor  
 
bears the cost of these works, whatever they may 
amount to . 
- Rock Excavations : 
- Excavations are considered rock excavations when 
they cannot be executed with hand tools and require 
the use of suitable manual or mechanical tools, air 
compressors, or pneumatic drills. The use of 
explosives may be allowed with written approval from 
the supervising engineer and relevant security 
authorities. 
- The management reserves the absolute right to 
permit or prohibit the use of explosives, either 
entirely or in certain sections or times . 
- If explosives are used, the contractor must take the 
following precautions : 
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مسك سجل خاص تذكر فيه تباعاً الكميات المستعملة ومحلات  * 

 والساعة. الاستعمال محددة بالتاريخ 

 استخدام عمال متخصصين في وضع العبوات والإنذار لها وتفجيرها. * 

يعتبر المتعهد مسؤولاً عن كافة الإصابات والأضرار التي قد تنجم  * 

 عن استعمال المتفجرات. 

 التقيد بأبعاد ومناسيب الحفر:  -

وأي زيادة في عرض الحفرية أو عمقها لا تقاس ولا تصرف، وإذا   

كانت الزيادة في العمق تؤثر على الحالة الفنية للمشروع فالمتعهد ملزم  

بإعادة الأرضية إلى منسوبها التصميمي بصب كمية من البيتون عيار  

 على نفقته الخاصة ولا يحق له المطالبة بأي زيادة.  3كغ/م  200

 ر: نواتج الحف  -

توضع نواتج الحفر التي يمكن استخدامها في إعادة الردم على أحد  

جانبي الحفرة إذا سمح بذلك المهندس المشرف، وإلا تنقل الى أقرب  

مكان من الموقع يمكن الوصول اليه دون أن يحق للمورد المطالبة  

بتكاليف إضافية )يترك بين مكان وضع الردميات وحافة الحفرة مسافة  

ور آليات الحفر، ونقل وتحريك مواد الانشاء وحركة  كافية تسمح بمر

العمال( ويستخدم الجانب الآخر للحفرة لوضع مواد الإنشاء ويراعى  

 ترك مسافة كافية عن حافة الحفرة تسمح بحركة العمال والآليات. 

 الترحيل:  -

ترفع جميع الحجارة والأتربة الزائدة والأنقاض الموجودة في موقع  

ب فيها وذلك بمقتضى تعليمات الإدارة أو من ينوب  العمل وغير المرغو

عنها وتنقل إلى أماكن خارج منطقة المشروع إلى أقرب مقلب للأتربة  

 معتمد من الجهات الرسمية. 

 

* Transport and store explosives under sufficient 
technical conditions and strict supervision . 
* Take all necessary precautions during usage to 
prevent any damage . 
* Keep a record noting the quantities used, locations 
of use, and timestamps . 
* Employ specialized workers in handling, placing, and 
detonating explosives . 
* Assume full responsibility for any injuries or 
damages resulting from explosive use . 
- adhering to the dimensions and levels  
of excavation. Any increase in the width or depth of 
the excavation that is not measured and approved is 
not compensated. If an increase in depth affects the 
technical condition of the project, the contractor is 
obliged to restore the ground to its design level by 
pouring a layer of concrete (200 kg/m³) at his own 
expense, and he is not entitled to claim any additional 
costs . 
- Excavation Outputs : 
Excavation outputs that can be reused for backfilling 
are placed on one side of the pit if permitted by the 
supervising engineer; otherwise, they are transported 
to the nearest accessible location without the supplier 
claiming additional costs. Adequate space is left 
between the location of the backfill and the edge of 
the excavation to allow the passage of excavation 
machinery, movement of construction materials, and 
the mobility of workers. The other side of the pit is 
used for placing construction materials, ensuring 
sufficient space for workers and machinery 
movement . 
Disposal : 
All stones, excess soil, and unwanted debris in the 
work area are lifted and transported to approved 
dumping sites outside the project area, as per the 
instructions of the administration or its authorized 
representative . 

 Backfilling works أعمال الردم 

لردميات من نواتج الحفر أو موردة: يتم الردم من نواتج الحفر إذا  ا -

لكتل الحجرية الكبيرة التي  كانت نواتج الحفر صالحة للردم خالية من ا

 ( سم والمواد العضوية وغيرها.  7تزيد أبعادها على )

كما لا يسمح بالردم بنواتج الحفر في حال كانت تربه حمراء أو كانت  

قطع صخريه كبيره، بل يتم الردم بالجماش وحسب توجيهات المهندس  

منطقه  المشرف. أيضاً على المقاول إتباع جميع قواعد السلامة في 

الحفر من خلال وضع حاجز وإشارات تنبيهيه حول منطقه الحفر.  

 يستخدم الجماش في أعمال الردم بعد موافقة المهندس المشرف 

Embankments from excavation products or a source: 
Backfilling is carried out using excavation products if 
they are suitable for backfilling, free from large stone 
blocks exceeding (7) cm in dimensions, and devoid of 
organic materials and others. Backfilling with 
excavation products is not allowed if the soil is red or 
contains large rocky pieces. In such cases, backfilling is 
done using gravel according to the instructions of the 
supervising engineer. It is also the contractor's 
responsibility to follow all safety rules in the 
excavation area by placing barriers and warning signs 
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في بعض المناطق التي ستمدد فيها القساطل قد يعترض سير حفريات   -

تمديد القساطل منخفضات تستوجب الردم من نواتج الحفريات الأقرب  

تها تبعاً لأعمال الردم وبعد موافقة مهندس  للموقع شريطة صلاحي 

الإدارة بغية الوصول إلى مستوى معين مما يتوجب على المتعهد القيام  

بأعمال الردم على طبقات يجري رصها بمدقات مناسبة ورشها بالماء  

 ( سم. 20وعلى طبقات سماكة كل منها لا تتجاوز )

مل السعر قيمة المواد  تقدر كميات الأعمال الترابية بالمتر المكعب ويش -

 وأجور اليد العاملة والآليات والأرباح والهوالك وكل ما يلزم. 

 

around the excavation site. Gravel is used in 
backfilling after approval from the supervising 
engineer. 
In some areas where pipelines will be extended, the 
excavation progress may be hindered by depressions 
requiring backfilling with excavation products closest 
to the site, provided they are suitable for backfilling 
and after approval from the management engineer to 
reach a certain level. The contractor is required to 
perform backfilling on layers compacted with suitable 
compactors, wetted with water, and with each layer 
not exceeding a thickness of (20) cm. 
The quantities are estimated in cubic meters, and the 
price includes the value of materials, labor wages, 
machinery, profits, overheads, and all necessary 
expenses." 

 Concrete and reinforced concrete works أشغال الخرسانة والخرسانة المسلحة

يتضمن العمل الواجب تنفيذه كلاً من اليد العاملة والمواد والأدوات  

والمعدات والنقل والخدمات لتنفيذ المنشآت البيتونية بحيث تكون جميع  

المواصفات للمواد المستخدمة ويتم تنفيذ جميع الأعمال وفق للكود  

 العربي السوري ولكل بنود الأعمال: 

عناصر الانشائية عموماً، مورد من  البيتون المستخدم لتنفيذ جميع ال -

مجبل مركزي معتمد وبالمقاومة المحددة في المخططات على ألا تقل  

كمية الاسمنت عن المحددة في جدول الكميات وبالتدرج المناسب لتأمين  

شروط تنفيذ الخزانات العالية ولتأمين الكتامة اللازمة لجدران وأرضية  

 الحلة. 

ض الحالات الاستثنائية وباستخدام جبالات  يسمح بالجبل في الموقع لبع -

ميكانيكية ومواد حصوية مختبرة وبموافقة خطية من المهندس المشرف  

وفق الشروط المذكورة لاحقاً، على أن تضاف كمية أسمنت لكل عيار  

 . 3كغ/م  50في حالة الجبل المحلي بما يعادل  

لازمة  يلتزم المورد بتقديم وتوريد جميع الإضافات والملدنات ال -

للخرسانة لتأمين سهولة التشغيل وسرعة التصلب والكتامة ومنع 

 التسربات ويعتبر كل ذلك مشمولاً بسعر المتر المكعب. 

سب  يلتزم المورد بتقديم وتنفيذ الكميات الاضافية من حديد التسليح ح -

يلزم وفق اشتراطات الكود السوري وتوجيهات مهندس الاشراف   ما

  بسعر المتر المكعب. ويعتبر كل ذلك مشمولاً 

 أعمال القوالب: 

يجب أن تركب جميع القوالب اللازمة لأشغال البيتون وأن يحافظ   -

عليها بشكل حسن ويشترط أن تكون هذه القوالب على درجة من المتانة  

كافية لمقاومة جميع القوى والأحمال التي يمكن أن تتعرض لها، لئلا  

تركيب هذه القوالب أن تطابق  يصيبها أي تشوه في الشكل، ويشترط في 

المقاطع المبينة في المخططات، بشكل يضمن إعطاء البيتون بعد الصب  

The work to be performed includes the 
implementation of both labor, materials, tools, 
equipment, transportation, and services to execute 
concrete structures, ensuring all specifications for the 
materials used are met. All work is to be executed in 
accordance with the Syrian Arab Code for each work 
item: 
- The concrete used for all structural elements, in 
general, must be supplied from an approved central 
supplier with specified strength in the plans, ensuring 
the cement quantity is not less than specified in the 
quantity table and with a suitable progression to meet 
the requirements for high tanks and the necessary 
density for walls and tank floors. 
- Site excavation is allowed in certain exceptional 
cases using mechanical excavators and tested 
aggregate materials with written approval from the 
supervising engineer. Cement quantity should be 
increased by 50 kg/m3 for local excavation. 
- The supplier must provide and supply all necessary 
additives and admixtures for concrete to ensure ease 
of operation, rapid setting, impermeability, and to 
prevent leaks, all included in the cubic meter price. 
- The supplier must provide and implement additional 
quantities of reinforcement steel as required by Syrian 
code regulations and the supervision engineer's 
instructions, all included in the cubic meter price. 
Formwork: 
- All necessary formwork for concrete works must be 
installed and maintained adequately to resist all 
forces and loads without deformation, and they must 
match the sections shown in the plans to ensure 
precise dimensions and shapes after pouring. 
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الشكل والأبعاد المطلوبة له بدقة فائقة، ويشترط أن تكون القوالب كتيمة  

 ويجب تنظيفها بعناية قبل إعادة استعمالها.

تنفيذ  يجب أن تستخدم قوالب صقيلة في أعمال البيتون المستخدمة في  -

 الخزانات. 

على المتعهد أن يقدم ويركب القوالب الكافية والدعامات والأطواق   -

المعدنية بحيث يمكن القيام بالعمل بالسرعة اللازمة بشكل مستمر وإن  

كافة أعمال القوالب المقدمة يجب أن تدعم بشكل مناسب تحوز على  

 موافقة المهندس المشرف. 

ديدة ويمكن استخدامها لعدد من  يجب أن تكون الألواح الخشبية ج  -

 المرات طالما حافظت على متانتها.

يجب أن تكون الألواح التي ستنفذ بها حلة الخزان من البليود )على   -

 الأقل الوجه الداخلي(. 

يجب أن تكون القوالب الحديدية مستقيمة وخالية من أية تشوهات   -

القوالب   يمكن أن يظهر على البيتون المصبوب ويجب أن تركب هذه

بالشكل الصحيح كي تكون الوصلات مستقيمة ومستمرة وأن تبقى  

 سطوح الاتصال مستوية. 

يجب تركيب كافة القوالب بشكلها الصحيح ومطابق لأبعاد وقياسات   -

البيتون وأن تكون الوصلات والسدات محكمة لمنع تسرب الروبة  

 الإسمنتية.

ف لتحمل البيتون  أن تكون أجزاء القالب مثبتة ومدعمة بشكل كا -

المصبوب والحمولات والأفراد دون أن ينتج عن هذا أية انحرافات أو  

 تشوهات. 

يجب تنظيف القوالب جيداً بعد كل استعمال ويطلى السطح الملامس   -

 للبيتون بزيت خاص للقوالب. 

يجب تنظيف القوالب من النشارة والمواد الأخرى وذلك قبل صب   -

 البيتون.

عملة يجب أن تحوز على موافقة المهندس المشرف  المثبتات المست  -

ويمنع استخدام الربطات السلكية الحلقية أو المباعدات الخشبية إلا إذا  

 سمح المهندس المشرف بذلك. 

يجب أن تكون المقامط والبراغي ذات قوة كافية وعدد كاف لمنع   -

 حدوث أي تباعد في القوالب. 

 الشروط التالية: عند وضع القوالب يجب تنفيذ  -

يجب وضع حديد التسليح بشكله الصحيح حسب القياسات المبينة في    *

 المخططات التفصيلية. 

إن الأعمال البيتونية خارج الحدود المبينة في المخططات التفصيلية  * 

والتي يتم وضعها لتسهيل عمل المتعهد تتم على حسابه ولا يحق له  

 المطالبة بأية تعويضات 

عهد مسؤولاً عن كافة الأضرار التي تطرأ على العمل أو  سيكون المت  *

عن التعديلات الموجودة والناتجة عن أي سبب يعود إلى وسائل الإنشاء  

 المستخدمة. 

- Plywood forms must be used in constructing 
concrete for tank works. 
- The contractor must provide and install sufficient 
formwork, supports, and metal rings to allow 
continuous and fast work. All formwork provided must 
be adequately supported and approved by the 
supervising engineer. 
- Wooden panels must be new and can be reused 
several times if they maintain their durability. 
- The formwork for tank linings must be made of 
plywood (at least the inner face). 
- Iron forms must be straight, free from deformities, 
and properly installed to maintain straight and 
continuous connections, with level contact surfaces. 
- All formwork parts must be secured and reinforced 
adequately to bear the poured concrete, loads, and 
personnel without causing any deviations or 
deformations. 
- Clean the forms thoroughly after each use and coat 
the smooth concrete surface with special formwork 
oil. 
- Remove all sawdust and other materials from the 
forms before pouring concrete. 
- The fasteners used must be approved by the 
supervising engineer, and the use of looped wire ties 
or wooden spacers is prohibited unless approved. 
- The bolts and screws must be strong enough and in 
sufficient quantity to prevent any gaps in the forms. 
- When placing forms, the following conditions must 
be met: 
  * Reinforcement must be placed correctly according 
to the dimensions in the detailed plans. 
  * Concrete works beyond the specified limits in the 
detailed plans, which are placed for the convenience 
of the contractor, will be at their expense, and they 
are not entitled to any compensation. 
  * The contractor is responsible for any damage that 
occurs to the work or any modifications resulting from 
any cause related to the construction methods used. 
  * The contractor must provide sturdy walkways and 
platforms made of wood to facilitate the movement of 
workers and the transportation of concrete during 
pouring, without exposure to iron. 
  * The forms should not be removed until the 
following periods have elapsed: 
    - Side panels for bridges, walls, and columns: 3 days. 
    - Formwork for slabs, provided the supporting 
column forms: 8 days. 
    - Supporting column forms for slabs and secondary 
bridges: 14 days. 
    - Supporting column forms for main bridges: 21 
days. 
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على المتعهد أن يؤمن ممرات وسقائل متينة وواسطة من الخشب  * 

لتأمين سير العمال ونقل البيتون عليها أثناء الصب دون التعرض إلى  

 الحديد. 

 لا يسمح بفك القوالب إلا بعد انتهاء المهل التالية:  *

 أيام.  3للألواح الجانبية للجسور والجدران والأعمدة   -

 أيام.  8لقوالب البلاطات شريطة إبقاء أعمدة السقائل الحاملة   -

 يوماً.  14لأعمدة السقائل الحاملة للبلاطات والجسور الثانوية  -

 يوماً.  21لأعمدة السقائل الحاملة للجسور   -

يجب أن يتم فك القوالب بشكل تدريجي لا يؤثر على الأجزاء   -

 المصبوبة الأخرى حتى لا يتعرض البيتون إلى إجهادات مفاجئة. 

 الـــرمــــــل:   -

يجب أن يكون الرمل ناتجاً عن طحن الأحجار الكلسية القاسية التي  

يف، ويجب  تستخرج من أجود المقالع أو من الرمل النهري الفراتي النظ

أن يكون الرمل خالياً من المواد الغضارية أو من بقايا نباتية أو  

عضوية، وبالنسبة للرمل المستعمل لصنع المونة يجب ألا يحوي ذرات  

 تتجاوز أبعادها الأعظمية الحدود التالية: 

( ملم ويفترض  1من أجل أعمال الزريقة والتوريقة الناعمة والتكحيل )* 

 على النعومة المطلوبة. غربلة الرمل للحصول 

 ( ملم. 2.5بيتون مسلح ) * 

 ( ملم. 5بيتون عادي )* 

 البحص المعد للبيتون العادي والمسلح:    -

يجب أن يكون البحص المستعمل في البيتون ناتجاً عن التكسير الآلي   

للحجر الكلسي القاسي أو البازلتي الصلب النظيف الخالي من الأتربة  

بل لتنظيفه من الأوساخ والأتربة. أما  ويجب أن يغسل البحص ويغر

الأبعاد النظامية لحبات البحص والموافقة للكود العربي السوري للبيتون  

 المسلح: 

 ( ملم. 40  –  10( للأساسات قطر )1بيتون عادي رقم ) *

 ( ملم. 25  – 5( بيتون مسلح قطر )3( ورقم )2بيتون عادي رقم )* 

زم استعمالها في كل نوع من  يحق للمهندس المشرف تعيين النسب اللا -

أنواع البيتون، وفقاً للمقتضيات الفنية وحسب مواقع الصب واستنادا  

 للتجارب المخبرية. 

للمهندس المشرف الحق في اختيار التدرج الحبي المناسب لسائر   -

أعمال البيتون المراد استعماله ولأجل الحصول على المقاومات  

 المطلوبة. 

 الإســــمنت:  -

الإسمنت المستعمل في أعمال البيتون هو الإسمنت الصناعي  * 

( على أن يفي  Portland Cement Grade 42.5 Nالبورتلاندي ) 

هذا الإسمنت من حيث النوعية والمقاومة بالشروط والمواصفات  

القياسية الواردة في الكود العربي السوري ويمكن استعمال الإسمنت  

ئية وذلك بعد أخذ موافقة المهندس  سريع التشكل في الحالات الاستثنا

 المشرف. 

  * Forms must be removed gradually to avoid sudden 
stresses on the poured concrete. 
- Sand: 
The sand must be the result of grinding hard 
limestone stones extracted from the finest quarries or 
clean Euphrates river sand. The sand should be free of 
impurities, plant residues, or organic matter. For sand 
used in mortar production, it should not contain 
particles exceeding the following maximum 
dimensions: 
  * For fine plastering and smooth troweling (1) mm, 
the sand should be sieved to achieve the required 
smoothness. 
  * Reinforced concrete (2.5) mm. 
  * Plain concrete (5) mm. 
- Aggregate for Plain and Reinforced Concrete: 
The aggregate used in concrete should result from the 
mechanical crushing of hard, clean limestone or basalt 
stone, free from dust. The aggregate should be 
washed and screened to clean it from dirt and dust. 
The standard dimensions for aggregate particles, in 
accordance with the Syrian Arab Code for Reinforced 
Concrete, are as follows: 
  * Plain concrete Grade (1) for foundations with a 
diameter of (10–40) mm. 
  * Plain concrete Grade (2) and Grade (3), reinforced 
concrete with a diameter of (5–25) mm. 
- Engineers have the right to determine the necessary 
proportions for each type of concrete based on 
technical requirements and the site conditions, relying 
on laboratory experiments. 
- The supervising engineer has the right to choose the 
appropriate gradation for all concrete works to 
achieve the required strength. 
- Cement: 
  * The cement used in concrete works is Portland 
Cement Grade 42.5 N, meeting the quality and 
strength requirements specified in the Syrian Arab 
Code. Rapid-setting cement may be used in 
exceptional cases with the approval of the supervising 
engineer. 
  * The administration may, if necessary, take samples 
from the cement on-site and conduct tests to ensure 
its strength and chemical composition. 
  * Cement should be supplied in sturdy, undamaged 
bags, each weighing 50 kg, with a tolerance of up to 
2%. Wet or damaged bags due to moisture should be 
rejected. 
- Water: 
  * Water used in all concrete and construction works 
should be clean, free from dust, salts, organic matter, 
and impurities that may affect the concrete 
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يحق للإدارة في حال الضرورة أخذ نموذج حسب الأصول من  * 

الإسمنت الموجود في موقع العمل وإجراء الفحوص عليها للتأكد من  

 قوتها وتركيبها الكيميائي.

يقدم الإسمنت بأكياس متينة سليمة وبحالة حسنة وأن تكون مغلفة جيداً   *

% اثنين 2كغ ويمكن التسامح بنسبة  50تويه كل كيس  ووزن ما يح

 بالمائة، ويرفض كل كيس رطب أو طرأ عليه عطل بسبب الرطوبة. 

يجب تزويد الورشة بكميات منه كافية لتأمين احتياجات الورشة بشكل  * 

 مستمر لئلا تتأخر تنفيذ الأعمال. 

يجب أن يوضع الإسمنت في مستودعات خاصة محمية من   * 

العوارض الطبيعية ويمكن أن تتألف هذه المستودعات من أرضيات  

سم على الأقل، وفي هذه   20خشبية )طبليات( تعلو عن سطح الأرض  

الحالة يجب أن يغطى الإسمنت الموضوع على هذه الأرضيات بعناية  

 وبصورة ملائمة. 

 المـــــــــاء:  -

يجب أن يكون الماء المستعمل في جميع أعمال البيتون والبناء نظيفاً  * 

خالياً من الأتربة والأملاح والمواد العضوية والغضارية والكيماوية التي  

قد تؤثر في مواصفات المؤونة أو البيتون وتعتبر مياه الشرب صالحة  

 لأعمال البيتون.

لازمة لكل نوع من أنواع  لا يستعمل الماء في البيتون إلا بالمقادير ال *

البيتون على ضوء التجارب والفحوص الخاصة التي تجري في موقع  

 العمل ودائماً بحسب توجيهات المهندس المشرف. 

 أنواع البيتون )مجبل مركزي(:  -

( ويستخدم للأعمال التي لم تلحظ بالقالب  1البيتون عادي رقم ) * 

 والمستعمل هنا كبيتون نظافة ويتكون من: 

 سم(.  2.5بحص متدرج )يمر في حلقة قطرها  3م  0.75

 من الرمل.  3م  0.5

 كغ إسمنت.  250

وتحدد نسب الرمل والبحص الناعم والمتوسط والخشن من قبل المهندس  

المشرف، ويمكن تعديل النسب السابقة وذلك للوصول إلى المقاومة  

 المطلوبة. 

 (: للأعمال الملحوظة بالقالب 2البيتون عادي رقم )  *

 سم(.  2.5بحص متدرج )يمر في حلقة قطرها  3م  0.75

 من الرمل.  3م  0.5

 كغ إسمنت.  350

 إسمنت:   400البيتون المسلح عيار   *

 سم(.  2.5بحص متدرج )يمر في حلقة قطرها  3م  0.75

 من الرمل.  3م  0.5

 كغ إسمنت.  400

 صنع البيتون:  -

ندس  لا يبدأ صنع البيتون بدون إذن خطي من مهندس الإدارة وللمه* 

 الحق بكسر وهدم كل قسم صب بدون إذنه وعلى نفقة المتعهد:

specifications. Drinking water is considered suitable 
for concrete works. 
  * Only the required amount of water for each type of 
concrete should be used based on site experiments 
and tests, according to the instructions of the 
supervising engineer. 
- Types of Concrete (Central Mix): 
  * Plain Concrete Grade (1): Used for non-exposed 
surfaces, consisting of 0.75 m3 graded aggregate 
(passing through a 2.5 cm diameter ring), 0.5 m3 sand, 
and 250 kg cement. The proportions of sand and 
aggregate (fine, medium, coarse) are determined by 
the supervising engineer, and the ratios can be 
adjusted to achieve the required strength. 
  * Plain Concrete Grade (2): Used for surfaces 
exposed to view in molds, consisting of 0.75 m3 
graded aggregate, 0.5 m3 sand, and 350 kg cement. 
  * Reinforced Concrete Grade 400 Cement: Consisting 
of 0.75 m3 graded aggregate, 0.5 m3 sand, and 400 kg 
cement. 
- Concrete Production: 
  * Concrete production should not commence 
without written permission from the management 
engineer. The engineer has the right to break and 
demolish any poured section without permission, at 
the contractor's expense. 
  * Concrete is mixed using mechanical mixers, and 
manual mixing may be allowed for small quantities 
with the approval of the supervising engineer, but in 
such cases, the cement content should be increased. 
  * Concrete is mixed in approved central plants 
according to standard specifications. It should be 
transported to the site within a rotating container, 
ensuring delivery within one and a half hours from the 
start of mixing or before the rotating container 
completes 300 revolutions (whichever is less). In hot 
weather, the supervising engineer may reduce this 
time. 
  * Before pouring concrete, wooden or metal molds 
should be cleaned of all dust, dirt, and foreign 
materials by hand or compressed air. Wooden molds 
should be well-soaked with water to saturate the 
wood fibers, while metal molds must be coated with 
materials to prevent concrete adhesion, ensuring it 
doesn't affect the concrete. 
  * Concrete should be poured in its designated 
locations to preserve its consistency and density, 
ensuring the proper mixing of materials. It should be 
compacted and tamped well to fill all voids and 
surround reinforcement bars from all sides. 
  * Concrete should not be discharged from heights 
exceeding one and a half meters. It should be lowered 
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يصنع البيتون بالمزج ضمن جبالات ميكانيكية ويمكن السماح بالجبل  * 

اليدوي في حالة الجبلات الصغيرة وبموافقة المهندس المشرف ويجب  

 في هذه الحالة زيادة عيار الإسمنت. 

ليها وحسب المواصفات  يتم خلط البيتون في مصانع مركزية موافق ع *

القياسية وبحيث يتم نقل البيتون إلى موقع العمل ضمن حاوية دوارة  

بحيث يتم تسليم البيتون ضمن موقع العمل وضمن فترة لا تزيد عن  

ساعة ونصف ابتداء من مزج مركبات البيتون أو قبل أن تتم الحاوية  

دس  دورة )أيهما أقل( وفي الجو الحار يمكن للمهن  300الدوارة  

 المشرف تخفيض هذه الفترة. 

عند المباشرة بصب البيتون تنظف القوالب الخشبية أو المعدنية من   *

جميع الأتربة والأوساخ والمواد الغريبة تنظيفاً باليد أو الهواء المضغوط  

ثم ترش القوالب بالماء رشاً جيداً حتى تتشبع أخشاب القوالب وتلتصق  

هن بمواد تمنع التصاق البيتون بها فواصلها أما المعدنية فيجب أن تد

 وبكمية تمنع الالتصاق ولا تؤثر على البيتون.

يصب البيتون في مواقعه بالشكل الذي يحفظ انسجامه وكثافته ويؤمن   *

جودة اختلاط مواده ويدك ويرص جيداً بحيث تملأ جميع الفراغات  

 وتغلف أسياخ التسليح من كل جهاتها.

ارتفاعات عالية تزيد عن متر ونصف، بل  يحظر تفريغ البيتون من  * 

ينزل إلى المستوى الذي يجري فيه الصب ويفرغ هناك بانتظام بشكل لا  

يؤثر على انسجام تجانس خلط المواد. وإذا زادت الارتفاعات عن هذا  

المقدار يصب البيتون ضمن قسطل بالطول اللازم أو من فتحات جانبية  

 ( متر. 1.50غ عن ) مؤقتة بشكل ألا يزيد ارتفاع التفري 

يجب أن يصب البيتون في حالة المقاطع الكبيرة على طبقات أفقية   * 

( سم حتى يسهل دكها ورجها بكل  35– 25وبسماكات تتراوح بين )

 عناية وذلك باستخدام الإبر الرجاجة. 

( درجات فوق  4إذا قلت درجة الحرارة عن ) لا يسمح بصب البيتون  * 

( درجة وبدون أخذ الاحتياطات اللازمة إلا  40الصفر وارتفعت عن )

إذا اتخذت تدابير فنية يوافق عليها المهندس المشرف. يملأ البيتون 

ضمن القوالب حسب الأصول الفنية المتبعة، يجب رص البيتون وإملاء  

ية لرج البيتون ويحدد الزمن اللازم  المناطق الفارغة بواسطة آلة اهتزاز 

للاهتزاز وعمق الآلة الاهتزازية بحيث لا يحدث انفراط في عناصر  

 البيتون.

بعد فك القوالب يجب أن تكون السطوح الداخلية لها ملساء وأن يكون  * 

مظهرها كما لو كانت مكسوة بطبقة من الاسمنت المانعة للرشح وكذلك  

ة خالية من التموجات والتجعدات  يجب أن تكون السطوح الخارجي 

ويجب أن يستخدم في تنفيذ عملية رج القوالب عمالاً أخصائيين 

 ومتمرنين على هذا النوع من العمل. 

قبل الشروع بإكمال الصب بعد كل توقف، يجب تنظيف القسم    * 

المتصلب من البيتون جيداً بفرشاة حديدية وغسله بالماء إلى درجة  

غير الثابتة منه، ودهن سطوح الصب بروبة  الإشباع ورفع الحبات 

وذلك لتأمين تماسكه    3كغ إسمنت/م  450إسمنتية مع رمل ناعم عيار 

to the level where pouring occurs and discharged 
regularly without affecting the homogeneity of 
material mixing. If heights exceed this limit, concrete 
should be poured through chutes of the necessary 
length or temporary side openings, ensuring the 
discharge height does not exceed 1.50 meters. 
  * In the case of large sections, concrete should be 
poured in horizontal layers with thicknesses ranging 
from (25–35) cm for easy compaction and 
consolidation, using vibrating needles. 
  * Concrete pouring is not allowed if the temperature 
is below (4) degrees Celsius or exceeds (40) degrees 
Celsius without taking necessary precautions unless 
technical measures approved by the supervising 
engineer are implemented. Concrete should be placed 
in molds according to established technical principles, 
and it should be vibrated using a vibration machine to 
consolidate the concrete. The time and depth of 
vibration should be specified to prevent segregation 
of concrete elements. 
  * After removing the molds, the internal surfaces 
should be smooth and appear as if coated with a layer 
of non-leaching cement. External surfaces should be 
free from waves and wrinkles. Skilled and trained 
workers should be employed for the demolding 
process. 
  * Before resuming pouring after any stoppage, the 
solidified section of concrete should be thoroughly 
cleaned with a wire brush and washed with water 
until saturated. Loose particles should be removed, 
and the casting surfaces should be painted with a 
cement slurry mixed with fine sand at a ratio of 450 kg 
of cement per cubic meter to ensure adhesion with 
the new concrete. The material used should be of the 
highest quality and approved by the supervising 
engineer. A stop-end should be implemented at each 
pour interval. 
  * The cement content should be increased by (25%) 
from that specified in the initial adjacent layers to the 
stop surfaces. 
  * No concrete should be poured without verifying 
that all reinforcement is in its designated position as 
noted in the plans. All mold sections, sides, holes, 
gaps, etc., should be correctly and precisely fixed 
according to the requirements in the general and 
detailed plans. 
  * Vibration should be used in all concrete works, and 
the type approved by the supervising engineer should 
be used. The vibrated concrete must adhere to the 
following conditions: 
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مع البيتون الجديد الذي سيصب بعده بغية تأمين الكتامة ويجب أن تكون  

المادة من أجود الأنواع ويوافق عليها المهندس المشرف ويتم تنفيذ 

 لة. ووتر ستوب عند كل فاصل صب في الح

%( عما هو محدد في الجبلات  25يلحظ زيادة عيار الإسمنت ) * 

 الأولى المتاخمة لسطوح التوقف. 

لا يسمح المباشرة بصب أي شيء من البيتون إلا بعد التدقيق على أن   * 

كل حديد التسليح موجود بمكانه الملحوظ في المخططات وأن جميع  

تثبيتها في أماكنها أقسام القالب من جوانب وثقوب وفجوات…الخ، تم 

بشكل صحيح ودقيق ومطابق لما هو مطلوب في المخططات العامة  

 والتفصيلات الخاصة بها. 

يستعمل الرجاج في جميع أعمال البيتون ويكون من النوع الذي يوافق  * 

 عليه المهندس المشرف ويخضع البيتون المرجوج للشروط التالية: 

هندس المشرف بين وزن الماء  لتقيد التام بالنسب التي يحددها الم ا -

 ووزن الإسمنت. 

يجب ألا تزيد نسبة الهبوط البيتونـي بواسـطة مخـروط أبرامز   -

(SLUMP TEST( عـن )سم. 5-4 ) 

 ( سم. 40يجب ألا تزيد سماكة البيتون الذي يجرى رجه عن )  -

يجب ألا يستعمل جهاز الرج لمد البيتون، لأن ذلك يسبب فصل  - 

 عناصره عن بعضها. 

 يجب أن تكون الإبرة الرجاجة عمودية على سطح البيتون المصبوب.  -

عندما يطفو الماء على سطح البيتون أثناء الرج يجب رفع الرجاج  - 

بتأنٍ وقد يكون ظهور الماء في أول عملية الرج ناتجاً عن زيادة نسبة  

 الماء فيجب تقليلها، ويمنع منعاً باتاً رج حديد التسليح. 

لبيتون أكثر من دقيقة ونصف أو دقيقتين ويوقف الرج  ب ألا يرج ايج- 

 عندما يظهر الماء على سطح البيتون.

يجب القيام بتجارب نموذجية تحت إشراف المهندس المشرف لتعيين - 

نسب الماء والبحص والرمل بمختلف قياساتها ولتحديد مدة الرج  

 اللازمة لإنجاز حجم معين من البيتون.

 :وقايـــة البيتـــون -

يجب أن يحفظ البيتون من تأثيرات الطقس المضرة لمدة يقررها   * 

المهندس المشرف تتراوح بين العشرة والخمسة عشرة يوماً، حسبما  

 تقتضيه حالة الطقس. 

يجب أن تغطى السطوح الأفقية والمائلة بعد تصلبها الأولي بأكياس  * 

ء بانتظام  خيش أو بطبقة من الرمل لا تقل عن سنتيمتر يرش فوقها الما

 بحيث يبقى السطح مبلولاً طيلة المدة المطلوبة. 

في أيام الصقيع يحظر صب البيتون لاسيما في أيام هبطت فيها    * 

درجة الحرارة دون أربع درجات إلا إذا تم اتخاذ احتياطات تضمن  

 سلامة البيتون. 

في اللحظة التي يخشى فيها حدوث صقيع يجب تغطية البيتون   * 

اً بمواد مناسبة قبل انتهاء العمل في الورشة وذلك  المصبوب حديث 

 لحمايته من الصقيع. 

    - Strict adherence to the proportions specified by 
the supervising engineer between the weight of water 
and the weight of cement. 
    - The concrete slump test should not exceed (4-5) 
cm. 
    - The thickness of the vibrated concrete should not 
exceed (40) cm. 
    - The vibrating needle should be vertical to the 
surface of the poured concrete. 
    - The concrete slump should not be extended using 
a concrete spreader, as it may cause separation of its 
elements. 
    - The vibrating needle should be vertical to the 
surface of the poured concrete. 
    - When water appears on the surface of the 
concrete during vibration, the vibrating needle should 
be raised carefully. The appearance of water during 
the initial vibration may be due to an excess of water, 
and it should be reduced. Under no circumstances 
should the reinforcement be vibrated. 
    - Concrete should not be vibrated for more than 
one and a half to two minutes, and vibration should 
stop when water appears on the surface. 
    - Model tests should be conducted under the 
supervision of the supervising engineer to determine 
the water, aggregate, and sand ratios at various sizes 
and to specify the required vibration time for a certain 
volume of concrete. 
- Concrete Protection: 
  * Concrete should be protected from adverse 
weather conditions for a period determined by the 
supervising engineer, ranging from ten to fifteen days, 
depending on the weather conditions. 
  * Horizontal and sloping surfaces should be covered 
with hessian bags or a layer of sand, at least one 
centimeter thick, after their initial hardening. These 
surfaces should be regularly sprayed with water to 
keep them wet throughout the required period. 
  * Concrete pouring is prohibited on frosty days, 
especially when the temperature drops below four 
degrees Celsius, unless precautions are taken to 
ensure the concrete's safety. 
  * When there is a risk of frost, freshly poured 
concrete must be covered with suitable materials 
before the workday ends to protect it from freezing. 
  * After the frost period ends, the contractor is not 
allowed to resume work until the supervising engineer 
verifies the safety of the previously poured concrete. 
If necessary, sections affected by freezing should be 
removed and reconstructed. 
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بعد انقطاع موجة الصقيع لا يحق للمتعهد متابعة العمل إلا بعد أن   * 

يتحقق المهندس المشرف من سلامة البيتون الذي سبق صبه وعند  

 الاقتضاء رفع الأقسام التي يكون ضربها الصقيع.

البيتون بعد مرور خمسة عشر دقيقة على   لا يسمح بأي حركة على   * 

 صبه وابتدائه بالتصلب. 

لا يردم أي جزء من أجزاء الإنشاءات البيتونية المطمورة إلا بعد    * 

 فحصها من قبل المهندس المشرف والتأكد من صلابتها الكافية. 

إذا وجد في أي وقت كان الاستلام المؤقت أن بعض الإنشاءات من   * 

 ي عطب فيجب هدمها وإزالتها وإعادة بنائها من جديد. البيتون مصابة بأ

يجب ألا تحمل السقوف أي أثقال إضافية حية إلا بإذن من المهندس   * 

 المشرف بعد مرور مدة كافية لتصلب البيتون واكتسابه القوة اللازمة. 

 الفتحات والثقوب وغيرها:  -

على المتعهد أن يتخذ التدابير اللازمة لعمل الفتحات وغير ذلك من  

الترتيبات المطلوبة لمختلف التأسيسات والتجهيزات والأعمال المختلفة  

الأخرى المتعلقة بالمشروع وأن يركب ويثبت كل ما يجب تثبيته من 

المواسير والقطع الحديدية أو الخشبية في مختلف أقسام المشروع  

أي مادة أخرى يراد تثبيتها في البيتون بمقتضى التعليمات  وغيرها أو 

والأقيسة المبينة في المخططات أو المواصفات التي يعطيها المهندس،  

ولا يسمح بصب البيتون إلا بعد التأكد من أن المتعهد قد قام بجميع هذه  

 الأعمال. 

 المواد المكتمة والملدنة:  -

( سم مانع التسرب  25-20يجب استخدام شريط )رول( بعرض ) 

water stop   في الفواصل البيتونية إذا تم صب القواعد مع اكتاف

للجدران بفاصل زمني طويل قبل متابعة صب الجدران على أن يتم  

 استخدامه وتركيبه وفق توجيهات المهندس المشرف.  

 صــقل البيتــــون: -

ات صقل البيتون المصبوب حسب ضرورات  على المتعهد إجراء عملي 

( كغ لكل  1.5العمل بحيث يفرش الإسمنت على سطح البيتون بمعدل )

متر مربع ويصقل جيداً وتعتبر أعمال صقل البيتون مشمولة ضمن  

أعمال البيتون بمختلف أنواعه، ولا يحق للمتعهد المطالبة بأية نفقة  

 إضافية لقاء عمليات الصقل هذه. 

 البيتـــــون: اختبــــار -

 التجارب قبل التنفيذ: يحق للإدارة أن تطلب من المتعهد: 

إجراء تجارب على البيتون قبل المباشرة بالعمل على نفقته وفي  * 

المخبر الذي توافق عليه وذلك لتقرير نسب الخلط اللازمة لإعطاء  

 البيتون المقاومة المطلوبة حسب المواصفات المعتمدة. 

رب على ثلاثة نسخ إلى المهندس لتصديقها وذلك  ترسل نتائج التجا *

 قبل مدة لا تزيد عن أسبوعين من البدء بصب البيتون في موقع العمل. 

للمهندس الحق بإدخال تعديلات على نسب خلطة البيتون حسب  * 

 الضرورة. 

 التجارب الحقلية:  -

  * No movement is allowed on the concrete after 
fifteen minutes have passed since its pouring and the 
commencement of its initial setting. 
  * No part of buried concrete structures should be 
backfilled until it has been inspected by the 
supervising engineer, ensuring sufficient hardness. 
  * If, at any time during the temporary handover, it is 
found that some concrete structures are defective, 
they must be demolished, removed, and rebuilt. 
  * Roofs should not bear any additional live loads 
without permission from the supervising engineer 
after a sufficient time has passed for the concrete to 
harden and gain the necessary strength. 
- Openings, Holes, and Others: 
  The contractor must take necessary measures for 
creating openings and other required arrangements 
for various foundations, installations, and other 
different project-related works. All pipes, iron or 
wooden pieces, or any other material intended to be 
fixed in concrete must be installed and secured 
according to instructions in the plans or specifications 
provided by the engineer. Concrete pouring is only 
allowed after ensuring that the contractor has 
completed all these works. 
- Sealing and Smoothing Concrete: 
  The contractor should perform concrete polishing 
operations as required by the work. Cement should be 
spread on the concrete surface at a rate of 1.5 kg per 
square meter and polished well. Concrete polishing 
works are considered part of various types of concrete 
works, and the contractor is not entitled to claim any 
additional expenses for these polishing operations. 
- Concrete Testing: 
  ** Pre-execution Tests: ** 
    * The management may request the contractor to 
conduct tests on concrete before starting work at 
their expense, in an approved laboratory, to 
determine the necessary mix proportions for 
achieving the required concrete strength according to 
the approved specifications. 
    * The test results should be sent to the engineer for 
approval within two weeks of starting the concrete 
pouring on the construction site. 
    * The engineer has the right to make adjustments to 
the concrete mix proportions as needed. 
  ** Field Tests: ** 
    * A group consisting of three cylinders for each 
concrete type should be designated for preparing 
concrete samples. The compressive strength should 
be determined for one sample at 7 days and two 
samples at 28 days. 
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تخصص مجموعة مؤلفة من ثلاث اسطوانات لكل صنف من البيتون * 

ت البيتون حسب النظم المتبعة ومن ثم تحسب مقاومة  لتحضير عينا

 يوماً.  28( أيام وعينتان بعمر 7الضغط لعينة بعمر ) 

يحق للمهندس في حال فشل التجارب في تحقيق متطلبات   * 

 المواصفات أن يقوم بتعديل نسب الخلط وعلى نفقة المتعهد. 

ل كامل  المطالبة بإجراء تجارب إضافية على العينات المتصلبة بشك  *

 تحت ظروف العمل. 

 لمطالبة باتخاذ الإجراءات اللازمة لحماية البيتون أثناء التصلب. ا *

إذا فشلت هذه الاختبارات أيضاً فيتعين على المتعهد استبدال أعمال   *

البيتون هذه حسب توجيهات المهندس ودون تحميل الإدارة أية نفقات  

 إضافية. 

ستثنائية فيجب أخذ اسطوانة  في حال صب البيتون في ظروف جوية ا *

إضافية لكل مجموعة يتم تصلبها تحت ذات الظروف التي تتعرض لها  

 المنشأة التي تمثلها هذه الأسطوانة. 

حق للإدارة أن تطلب من المتعهد إجراء تجارب خاصة على البيتون ي * 

حسب ضرورات العمل والقوى التي تتعرض لها المنشأة وعلى نفقته  

 الخاصة. 

 تقل المقاومات على الضغط التي تخضع لها أنواع البيتون  يجب ألا * 

 المستعمل عن الحدود التالية: 

 :البيتون يوم  28المقاومة المميزة على الضغط بعد 

2كغ / سم 150 25+ 250البيتون العادي عيار   

2كغ / سم 180 30+ 300البيتون العادي عيار   

2كغ / سم 200 35+ 350مسلح عيار  بيتون   

2كغ / سم 250 40+ 400بيتون مسلح عيار    

( سم ومن ثم تحول  20×  20×    20تجرى التجارب على مكعبات )

إلى مقاومة اسطوانية للمقارنة يحدد عددها المهندس المشرف وبإشرافه  

( يوم من  28( أيام و ) 7وتحفظ المكعبات في الماء وتكسر بعد مرور ) 

 تاريخ الصب. 

 على المواد الأولية المستعملة: التجارب  -

يحق للإدارة اجراء التجارب في أحد المخابر المعتمدة في الجمهورية  

التركية والسورية وبحضور المهندس المشرف المعين من قبل الإدارة  

 وعلى نفقة المتعهد جميع التكاليف شاملة التنقلات وكلفة التجربة. 

 تجــارب حـــديـــد التســــليح:  -

تجري تجارب دورية للحديد للتأكد من صلاحيته وبصورة خاصة فيما  

يتعلق بالشد واللي على البارد وسهولة الكسر)فراجيليتيه(، يختار  

المهندس المشرف نماذج من الحديد لإجراء التجارب عليها من كميات  

 الحديد الواردة للورشة ولكل قطر من الأقطار المستعملة في المشروع. 

 ســــــمنت: تجارب الإ  -

تجري تجارب دورية للإسمنت على نماذج يختارها المهندس المشرف  

من الإسمنت الوارد إلى الورشة وذلك للتأكد من قوة تركيبه الكيميائي.  

تقبل الإدارة أو ترفض هذه الكمية بكاملها على ضوء نتائج الاختبارات  

للإدارة أن  المذكورة في الفقرة التابعة لمادة الإسمنت، كما أنه يجوز 

تعيد جميع التجارب التي تراها ضرورية وأن ترفض الكميات التي لا  

 تتوفر فيها الشروط المطلوبة طيلة مدة وجود الإسمنت في الورشة.  

    * If the tests fail to meet specifications, the 
engineer can adjust the mix proportions at the 
contractor's expense. 
    * The contractor may be required to perform 
additional tests on fully cured samples under working 
conditions. 
    * The necessary measures should be taken to 
protect concrete during curing. 
    * If these tests also fail, the contractor must replace 
the defective concrete works according to the 
engineer's instructions without incurring additional 
expenses. 
  ** Additional Tests: ** 
    * The management may request the contractor to 
conduct special tests on concrete as needed for the 
work and forces affecting the structure, at the 
contractor's expense. 
- The management has the right to request the 
contractor to conduct special tests on concrete as 
needed for the work and forces affecting the 
structure, and at the contractor's expense. 
- Concrete Strength Limits: 
  * The compressive strength of various types of 
concrete used should not be less than the following 
limits after 28 days: 
    - Ordinary Concrete Caliber 250+25: 150 kg/cm² 
    - Ordinary Concrete Caliber 300+30: 180 kg/cm² 
    - Reinforced Concrete Caliber 350+35: 200 kg/cm² 
    - Reinforced Concrete Caliber 400+40: 250 kg/cm² 
  * Tests are conducted on cubes (20 × 20 × 20) cm, 
then transformed into cylindrical strength for 
comparison. The number of cylinders is determined by 
the supervising engineer, who oversees the tests. 
Cubes are stored in water and broken after (7) days 
and (28) days from the date of pouring. 
- Tests on Raw Materials: 
  * The management has the right to conduct tests on 
raw materials in one of the approved laboratories in 
Turkey or Syria. The supervising engineer designated 
by the management should be present during the 
tests, and all costs, including transportation and 
testing costs, are covered by the contractor. 
- Reinforcement Steel Tests: 
  * Periodic tests are conducted on the steel to ensure 
its suitability, especially regarding tension, cold 
bending, and ease of fracture (ductility). The 
supervising engineer selects samples of steel for 
testing from the quantities received in the workshop 
and for each diameter used in the project. 
- Cement Tests: 
  * Periodic tests are conducted on cement using 
samples selected by the supervising engineer from the 
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cement received in the workshop. This is to ensure 
the chemical composition's strength. The 
management may accept or reject the entire quantity 
based on the test results mentioned in the cement 
section. The management may also repeat any tests 
deemed necessary and reject quantities that do not 
meet the required conditions throughout the 
cement's presence in the workshop. 

 Reinforcing Steel حديد التسليح 

وربي المنشأ أو ما يعادله والذي تتوفر فيه المواصفات  الأيستخدم الحديد 

 التالية:

 . 2كغ/سم (0005) حد الانقطاع  *

 . 2كغ/سم ( 4000)حد المرونة  * 

 . %16  لا يقل عن التطاول عند الانقطاع  *

خالياً من الصدأ أو المواد الغريبة، ويحق    يجب أن يكون الحديد *

للإدارة إجراء التجارب اللازمة وخاصةً فيما يتعلق بالشد والطي على  

 الإدارة. تختاره   البارد وسهولة الكسر في أي مخبر

إن حديد التسليح المستعمل في الأعمال البيتونية يجب مطابقته من  * 

السوري   حيث المقاومة والمواصفات مع ما ورد في الكود العربي

كما هو مبين في المخططات   المسلحة  لتصميم وتنفيذ المنشآت بالخرسانة

بشكل  التفصيلية الموافق عليها من قبل المهندس المشرف مع التثبيت 

التربيط ويجب المحافظة على سماكة طبقة التغليف   جيد بواسطة أسلاك 

 البيتونية بواسطة كراسي معدنية أو بيتونية. 

قضبان التسليح وجب أخذ موافقة   إذا تطلب الأمر عمل وصلات في*  

المهندس المشرف على ذلك وبصورة عامة يجب تحاشي وصل  

  مترين على الأقل اعتباراً لقضبان المتجاورة في أي مقطع وعلى طول ا

%( من مجموع القضبان ويكون الوصل  30من هذا المقطع لأكثر من ) 

قطر القضيب   مرة( من 60في القضبان المعرضة للشد بتراكب مقداره )

من القطر مع العكفة وللقضبان المعرضة   مرة( 30بدون عكفة و )

كفات  مرة( قطر القضيب ولا لزوم لعمل الع 40للضغط بتراكب طوله )

و يمكن عمل الوصلات بواسطة اللحام شريطة أن يتم اللحام بصورة  

  فنية وعلى ذلك تجري تجارب الشد المخبرية حتى الكسر لنماذج من

عن ثلاثة وأن تعطي هذه التجارب نتائج  لا تقلالقضبان الملحومة 

 . مقبولة

له   إذا تعذر على المتعهد تأمين بعض قضبان الحديد فلا يجوز* 

ها بما يعادلها من أقطار أخرى إلا بموافقة المهندس وإذا أدى هذا  استبدال

التبديل إلى زيادة في وزن الحديد المستعمل فيكون ذلك على عاتق  

 .المتعهد

The European-origin iron or its equivalent is used, and 
it should meet the following specifications: 
* Yield strength (5000) kg/cm2. 
* Elastic limit (4000) kg/cm2. 
* Elongation at fracture not less than 16%. 
* The iron should be free from rust or foreign 
materials, and the administration has the right to 
conduct necessary tests, especially regarding tension, 
cold bending, and ease of fracture in any laboratory 
chosen by the administration. 
* Reinforcement iron used in concrete works must 
conform in terms of strength and specifications to 
what is stated in the Syrian Arab Code for the Design 
and Execution of Reinforced Concrete Structures, as 
detailed in the approved drawings by the supervising 
engineer. It should be well-fastened using tying wires, 
and the thickness of the concrete cover layer should 
be maintained using metal or concrete chairs. 
* If it is necessary to make connections in the 
reinforcement bars, the approval of the supervising 
engineer must be obtained. Generally, connecting 
adjacent bars in any section and along at least two 
meters from this section, accounting for more than 
(30%) of the total bars, should be avoided. The 
overlap for tension bars should be (60 times) the 
diameter of the bar without a bend and (30 times) the 
diameter with a bend. For compression bars, the 
overlap should be (40 times) the length of the bar, and 
there is no need for bends. Connections can be made 
by welding, provided that the welding is done 
artistically. Welded bar samples should undergo 
tensile tests until fracture, and the results of these 
tests should be acceptable. 
* If the contractor is unable to secure some iron bars, 
they are not allowed to replace them with equivalent 
diameters without the engineer's approval. If this 
replacement results in an increase in the weight of the 
used iron, the contractor is responsible for it. 
* Reinforcement bars should be installed in the 
quantity, diameter, shape, and arrangement specified 
in the drawings according to the instructions and 
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والشكل والترتيب    العدد والقطرب يجب أن تركب قضبان التسليح * 

المبين في المخططات وفقاً للتعليمات والتفصيلات التوضيحية التي  

 المهندس المشرف أثناء العمل.  يعطيها

تربط قضبان الحديد بشريط حديد بشكل متين يحول دون أي حركة  * 

أثناء صب البيتون وتفصل عن القوالب شاقولياً وأفقياً بواسطة تربيعات  

  سم ويؤمن رفع قطع الحديد ( 2) إسمنتية الصنع )بسكويتات( سماكتها 

بواسطة كراسي حديدية  وتثبيته في المواقع المحددة بموجب المخططات 

 تصنع من الحديد المبروم بالأقطار الملائمة.

يجب ألا يقل طول الوصلات )الركوب القانوني( عن خمسين مرة  * 

قطر القضبان الموصولة غير المعكوفة وعن ثلاثين مرة قطر القضبان  

يقل طول عكفات القضبان عن عشر مرات   وألاالموصولة المعكوفة 

قطة الاستدارة إذا لم تدل المخططات على خلاف  قطرها اعتباراً من ن 

ذلك. ويجب مراعاة قواعد الوصل التي ينص عليها الكود العربي  

 السوري للخرسانة المسلحة وبموجب تعليمات المهندس المشرف. 

يكسح ويثنى الحديد المبروم في الأشغال المطلوبة على البارد حسب  * 

المخططات ولا يسمح باستعمال  الأشكال والقياسات المفصلة في 

 الحرارة لهذه الغاية. 

تقل أبعاد وقطر وطول قضبان الحديد عما هو محدد بموجب   ألا يجب * 

المخططات، وإذا تعذر تأمين كميات الحديد بالأوصاف المطلوبة فلا  

يجوز استبدالها بأي كميات جديدة مكافئة إلا بعد الحصول على موافقة  

 . خطية من المهندس المشرف 

من قبل المهندس   يجري استلام الحديد بعد تركيبه جاهزاً للصب* 
وإذن خطي أيضاً بإمكانية  بالاستلامالمشرف الذي سيعطي أمر خطي 

 الصب. 

illustrative details provided by the supervising 
engineer during the work. 
* Iron bars should be securely tied with an iron strip 
to prevent any movement during concrete pouring. 
They should be separated from the formwork 
vertically and horizontally by cement-made spacers 
(biscuits) with a thickness of (2) cm. The lifting of iron 
pieces and securing them in designated locations 
should be done using iron chairs made of reinforced 
iron with appropriate diameters. 
* The length of the connections (lap length) should 
not be less than fifty times the diameter of the 
connected non-hooked bars and not less than thirty 
times the diameter of the connected hooked bars. The 
bending length of the bars should not be less than ten 
times their diameter from the pivot point if the 
drawings do not indicate otherwise. The connection 
rules specified by the Syrian Arab Code for Reinforced 
Concrete and the instructions of the supervising 
engineer should be taken into consideration. 
* Reinforcement steel should be straightened and 
bent cold according to the shapes and dimensions 
detailed in the drawings, and the use of heat for this 
purpose is not allowed. 
* The dimensions, diameter, and length of the iron 
bars should not be less than those specified in the 
drawings. If it is challenging to obtain the required 
quantities of iron as per the specifications, they 
cannot be replaced with any new equivalent 
quantities without obtaining written approval from 
the supervising engineer. 
* The acceptance of the iron should take place after it 
is installed and ready for casting by the supervising 
engineer, who will provide written orders for 
acceptance and permission for casting. 

 Mechanical equipment الميكانيكية التجهيزات 

القساطل والقطع المصنعة من المعدن: تستخدم القطع المعدنية السكور   -
من الفونت المطلي بالإيبوكسي خارجياً وذات التركيب النحاسي داخلياً،  

 ولا تقبل القطع المعدلة محلياً. 
 
قطر  تقدم وتركب القساطل المعدنية المزيبقة المخصصة لمياه الشرب  -
بار مع الاكواع وجميع مستلزمات التوصيل وفق   10انش، ضغط   6

 المخططات. 
 
  10مخصصة لمياه الشرب قطر   تقديم وتركيب قساطل معدنية مزيبقة -

بار مع الاكواع وكافة مستلزمات التوصيل وفق   10انش، ضغط  

 المخططات. 
 
 
 تقديم وتركيب فواشة ميكانيكية عالية الجودة أوربية المنشأ.  -
 

- Metal Pipes and Fittings :Metal fittings should be 
made of epoxy-coated ductile iron for external use 
and copper alloy for internal use. Locally modified 
fittings are not accepted . 
- Supply and installation of epoxy-coated ductile iron 
fittings for drinking water, 6-inch diameter, 10 bar 
pressure, with elbows and all necessary connection 
accessories according to the drawings . 
- Supply and installation of epoxy-coated ductile iron 
fittings for drinking water, 10-inch diameter, 10 bar 
pressure, with elbows and all necessary connection 
accessories according to the drawings . 
- Installation of a high-quality European mechanical 
valve . 
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يجب أن تكون الشركة الصانعة للأنابيب والقطع الخاصة حاصلة على   -

 . 2000لعام    ISO 9001شهادة

 
 
د تقديم شهادة صحية صادرة عن أحد المختبرات العالمية  على المتعه -

المعتمدة تبين صلاحية المادة الأولية لاستخدامها في صناعة الأنابيب  
 لنقل مياه الشرب مع شهادة اختبار للمادة الأولية. 

 
 
تقوم الإدارة بأخذ عينات من الأنابيب والقطع الخاصة واختبارها في   -

ي المنطقة أو في تركيا وذلك قبل استلام  إحدى المختبرات المعتمدة ف
 المواد وذلك على نفقة المتعهد. 

 
 
لعام   ISO 14236تؤخذ العينات بشكل عشوائي وتتم التجارب وفق  -

الخاصة بالتجارب وعلى نفقة العارض وفي حال فشل هذه   2000

التجارب تعتبر المواد غير مقبولة والعرض مرفوض وعلى العارض  
ملة مع الشهادات والاختبارات التي تثبت صحة مطابقة  تقديم النماذج كا

 المواد للمواصفات مع العرض الفني. 
 
 
يقدم العارض سعره متضمناً النقل إلى الأمكنة التي تحددها الإدارة مع   -

تستيف المواد وفقاً للأصول الفنية وكذلك جميع الاختبارات المطلوبة  
فة التجربة وتعويض المواد  عند الاستلام وعلى نفقة المتعهد من حيث كل

 التي تتم عليها التجارب. 
 
 
من   0.1ترفض الأنابيب والقطع المصابة بخدوش يزيد عمقها عن   -

 السماكة. 
 
 
يقدم العارض لفائف مادة التافلون لاستخدامها في عمليات وصل   -

الأنابيب المسننة حيث يستخدم حصراً التافلون للوصل بواسطة  
لنهايات المسننة داخلياً وخارجياً وذلك بمعدل  الوصلات الميكانيكية ل

لفافة لكل عشر وصلات مسننة خارجياً أو داخلياً وتكون أسعار هذه  
 اللفائف محملة على أسعار وحدات العقد.

 
يلتزم المورد بإتمام أعمال توصيل الخزان إلى الشبكة ضمن حدود   -

كافة مشمولة  موقع البناء ولأقرب نقطة وصل وتعتبر الاجور والتكاليف 
 بالعرض المالي. 

- The manufacturer of pipes and fittings must have ISO 
9001 certification for the year 2000 . 
- The contractor must provide a health certificate 
issued by an accredited international laboratory 
demonstrating the suitability of the raw material for 
use in pipe manufacturing for drinking water, along 
with a test certificate for the raw material . 
- The management takes samples of pipes and special 
fittings and tests them in one of the accredited 
laboratories in the region or in Turkey, at the 
contractor's expense, before receiving the materials . 
- Samples are taken randomly, and tests are 
conducted according to ISO 14236:2000 for trials, at 
the bidder's expense. In case of failure, the materials 
are considered unacceptable, and the bid is rejected. 
The bidder must provide complete models with 
certificates and tests proving the conformity of the 
materials to the specifications along with the technical 
bid. 
- The bidder submits their price, including 
transportation to the locations specified by the 
management, material testing in accordance with 
technical standards, and all required tests upon 
receipt, at the contractor's expense for testing costs 
and compensating materials subjected to the tests . 
- Pipes and fittings with scratches deeper than 0.1 of 
the thickness are rejected . 
- The bidder provides Teflon material coils for use in 
the connection operations of threaded pipes. Teflon is 
exclusively used for connections by mechanical fittings 
for internally and externally threaded ends, with a 
rate of one coil per ten external or internal threaded 
connections. The prices of these coils are included in 
the unit prices of the contract . 
- The supplier is committed to completing the tank 
connection works to the network within the 
boundaries of the construction site and to the nearest 
connection point. All wages and costs are covered in 
the financial bid. 

 zariqa workS أعمال الزريقة 

 تتم أعمال الزريقة باستخدام القدة مع ضبط استقامة الجدار على القدة    -

منها   تجهز الجدران لأعمال الزريقة بتنظيفها وإزالة كافة النتوءات  -

 :وترش الجدران بالماء وتتم الزريقة على ثلاث مراحل كالتالي

مونة من   الخلطة الأسمنتية تتكون منالوجه الأول )طبقة المسمار(: 

(، ويعمل هذا الوجه بواسطة إلقاء المونة  1:1ت والرمل بنسبة )الأسمن 

- The zariqa work is done using a trowel while 
ensuring the straightness of the wall. 
- The walls are prepared for zariqa work by cleaning 
them, removing any protrusions, and spraying them 
with water. The zariqa is done in three stages as 
follows: 
  1. The first face (screw layer): The cement mixture 
consists of a mix of cement and sand in a ratio of (1:1). 
This face is applied by casting the mixture forcefully 
onto the surfaces and spraying it with water until it 
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ن يتصلب ولا تبدأ  أقذفا على الأسطح بقوة وبرش هذا الوجه بالماء إلى 

 . الطبقة الثانية قبل تصلب الطبقة الأولى

من الأسمنت   تكون المونة لهذا الوجهالوجه الثاني )الزريقة الخشنة(: 

قدة في مد المونة بعد طرشها على  ( وتستعمل ال1:3والرمل بنسبة ) 

 ً ً  الجدران، ويراعى أن تكون الجدران مستقيمة عموديا   ألا ، ويجب وأفقيا

 .مم 13يقل سمك الوجه الثاني عن  

مم بمونة   2بسماكة  يكون هذا الوجهالوجه الثالث )الزريقة الناعمة(: 

  ن يستعمل رمل ناعم جداً أ( على 1:4من الأسمنت والرمل بنسبة )

تظهر أي خشونة على هذا   ألا يصقل هذا الوجه بعد جفافه باللباد ويجب 

أيام بعد التنفيذ. يتم  خمسةبأعمال السقاية لمدة  يلزم المقاول  .الوجه

ل التيب والعلب  حساب الكميات بالمتر المربع ولا تحسب الفتحات وأعما 

السعر يشمل كافة تكاليف المواد والأشخاص   .من ضمن الكميات

علبتين فقط مع تيب لكل علبة  متضمنة والنقليات والأدوات المستخدمة 

 . وكل ما يلزم لإتمام العمل بالشكل الصحيح متر 1.5بطول 

hardens. The second layer should not begin until the 
first layer has hardened. 
  2. The second face (coarse zariqa): The mixture for 
this face consists of cement and sand in a ratio of 
(1:3). A trowel is used to spread the mixture after it is 
cast on the walls, and care should be taken to ensure 
that the walls are straight both vertically and 
horizontally. The thickness of the second face should 
not be less than 13 mm. 
  3. The third face (smooth zariqa): This face should 
have a thickness of 2 mm, and the mixture consists of 
cement and sand in a ratio of (1:4). Very fine sand is 
used, and this face is polished after drying with a 
trowel. No roughness should be visible on this face. 
The contractor is required to water the work for five 
days after execution. Quantities are calculated in 
square meters, and openings, tie works, and boxes are 
not included in the quantities. The price includes all 
material, personnel, transportation, and tools used, 
including only two boxes with a tie for each box with a 
length of 1.5 meters, and everything necessary to 
complete the work correctly. 

 Tyrolean spray works أعمال الرشة التيرولية 

تنفذ الرشة الإسمنتية   الخارجيةالزريقة بعد اتمام تنفيذ طبقتين  -

كغ مع إضافة الأهرة  ( 500))التيرولية( بالإسمنت الأبيض من عيار 

 . لتلوينها حسب توجيهات فريق المراقبة وحسب المخططات

يكون تنفيذ الرشة بواسطة مكنة الرش الخاصة على وجهين لها حسب   -

من   وبحيث يؤمن الشكل الذي تم الموافقة عليه المراقبة،رأي فريق 

 .قبله

يثابر على الرش بالماء المدة الكافية لتصلب وتماسك الرشة التيرولية   -

 . ويتم تنظيف النوافذ والأبواب من الأوساخ العالقة اثناء تنفيذ الرشة 

ابيض ورمل وماء   إسمنتضمن العمل تقديم المواد اللازمة من  -

 نظيف ومواد ملونة وعدة وسقائل ويد عاملة  

لتقديم العمل بالشكل الأمثل   ويشمل العمل كل ما يلزم لتسليمه جاهزاً 

 ً  . للمواصفات الفنية وتعليمات فريق المراقبة وفقا

ع التسطير  أعمال تقديم وتنفيذ رشة تيرولية على وجهين م تقدر -

 . بالمتر المربع ما يلزموالصبغة مع طبقات الزريقة مع كل 

 

• After completing the implementation of the 
two external zariqa layers, the cement spray 
(Tyrolean) is applied with white cement of caliber 
(500) kg, with the addition of pigments to color it 
according to the instructions of the inspection team 
and the drawings . 

• The spray is executed using a special spraying 
machine on both sides as determined by the 
inspection team, ensuring the approved shape . 

• It is necessary to persist in spraying with water for 
a sufficient period for the Tyrolean spray to 
harden and solidify. Windows and doors should be 
cleaned from any dirt during the implementation 
of the spray . 

• Within the scope of the work, the necessary 
materials are provided, including white cement, 
sand, clean water, colored materials, tools, and a 
working hand . 

• The work includes everything necessary to deliver 
it ready for optimal presentation according to 
technical specifications and the instructions of the 
inspection team . 
The work is estimated based on presenting and 

implementing the Tyrolean spray on both sides with 
outlining and painting, along with the zariqa layers, 
including everything necessary, per square meter. 
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 Water Stop Works أعمال مانع التسرب 

وارضيته على كامل محيط  يتم وضع مانع التسرب بين جدران الخزان 
سم بحيث يتم تثبيته بشناكل  30الخزان ويجب ان لا يقل عرضه عن 

 معدنية

Water stop is placed between the walls of the tank 
and its floor along the entire perimeter of the tank. Its 
width should not be less than 30 cm, and it is secured 
in place using metal anchors. 

 Pavement Tile ( طرطوار) ط ارصفة لاب

 يستعمل فيه الاسمنت والرمل مناصفة  •

 اللون اسود أو بصبغة حسب رأي جهاز الاشراف  •

 سم   3لا تقل سماكته عن   •

يجب ان تكون المونة الاسمنتية المستعملة أسفل البلاط عيارها لا   •

 3كغ / م  250يقل عن 

 المتر المربع الزرادة تحت البلاط والروبة يحمل على سعر  •

 يجب تفتيح البلاط عند التركيب بواسطة صلبان بلاستيكية

• Cement and sand are used in equal proportions . 

• The color is black or tinted according to the 
supervision authority's opinion . 

• Its thickness should not be less than 3 cm . 

• The cement mortar used below the tiles should 
have a caliber of not less than 250 kg/m³ . 

• The price per square meter includes the additional 
cost for the mortar beneath the tiles and the 
robe . 

It is necessary to open the tiles during installation 
using plastic spacers . 

 Iron Works أعمال الحدادة 

 يلتزم المقاول بدهان جميع المكونات ب  -

من   مضاد صدأ سيرقون وبالسماكة الكافية بطبقتين على الاقل وطبقتين

الطلاء بلون يحدده المشرف وبشكل جيد وفي حال حدوث أي خدوش  

إعادة الدهان مكان  نتيجة النقل أو التركيب أو اللحام يتوجب عليه 

 الضرر. 

( مم  2يجب اغلاق جميع جوانب البروفيلات بصفيحة معدنية سماكة )  -

مع اللحام المستمر لمنع دخول الماء إلى داخل البروفيلات وحدوث  

 الصدأ. 

يجب أن تكون جميع المقاطع الحديدية المستعملة في هذه الأشغال من   -

وقابلة لللي والثني على   أحسن أنواع الفولاذ المسحوب وجديدة ومرنة 

دون تشقق وقابلة للحام بسرعة دون أن يترتب على ذلك  البارد والحامي 

  لإحدى ثقبها أو احداث أي التواء أو عيب فيها وتخضع في مواصفاتها 

 .المواصفات العالمية المشهورة

يجب أن تكون كافة القطع مقطوعة بشكل صحيح وفقاً للأشكال   -

المصورات وأن تكون مستقيمة خالية من أي  والقياسات المحددة في 

 . التواء أو اعوجاج

يجب أن ينفذ اللحام بعناية ودقة وأن يؤمن اللحام ترابطاً تاماً بين   -

  كما يجب  .القطع المتلاحمة بحيث تؤدي وظيفتها وكأنها قطعة واحدة

ازالة الخبث تماماً في المحلات الظاهرة وتقطع كافة النتوءات وتسوى  

 .ردها وجلخهاجيداً بب 

التركيب متطابقة مع عناصر   يجب أن تكون الأعمال الحديدية بعد -

البناء المجاور لها وصحيحة الشاقولية والأفقية وسهلة الحركة ومتينة لا  

 .ضجة أثناء الحركة تعطي أي اهتزاز أو

تدهن جميع الأشغال الحديدية )نوافذ وأبواب وغيرها( قبل التركيب   -

بعد تنظيفها وحفها بالفراشي   ن " طبقة الأساس" بوجهين من السيرقو

- The contractor must paint all components with anti-
rust paint, at least two coats, and two coats of paint in 
a color determined by the supervisor. In case of any 
scratches resulting from transportation, installation, 
or welding, the contractor must repaint the damaged 
area. 
- All sides of the profiles must be closed with a metal 
sheet of thickness (2) mm, with continuous welding to 
prevent water from entering the profiles and causing 
rust. 
- All iron sections used in these works must be of the 
best types of drawn steel, new, flexible, capable of 
cold bending and welding without cracking, and 
subject to international specifications. 
- All pieces must be cut correctly according to the 
shapes and dimensions specified in the drawings and 
must be straight, free of any twisting or warping. 
- Welding must be carried out carefully and 
accurately, ensuring complete cohesion between the 
welded pieces so that they function as a single piece. 
All slag must be removed completely, and any 
protrusions should be cut and leveled properly. 
- After installation, iron works should match the 
adjacent building elements, be plumb, horizontal, 
easy to move, and sturdy, without any vibration or 
noise during movement. 
- All iron works (windows, doors, etc.) should be 
painted on both sides with red oxide "primer" after 
cleaning and scraping with iron brushes to remove all 
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جميع آثار البرادة واللحام والزيوت وبعد التركيب تدهن  لإزالة الحديدية 

  بثلاثة وجوه دهان زياتي باللون المحدد من قبل فريق المراقبة )الزيتي( 

 . الواحد الكلغويتم تحميل أعمال الدهان على سعر 

تركب كافة اللوازم المعدنية من مفصلات وسبنيولات ودقورة   -

 الإدارة. ومسكات من أحسن الأنواع التي توافق عليها 

تركب للأبواب غالات نخب أول تركي أو ايطالي ويطلب من المتعهد  -

 . كل غال تقديم ثلاثة مفاتيح إضافية مع

 

traces of rust, welding, and oils. After installation, they 
should be painted on three faces with a specified 
color by the inspection team (oil paint), and the 
painting work is priced per kilogram. 
- All metal accessories, including hinges, 
espagnolettes, door handles, etc., should be installed 
using the best types approved by the administration. 
- For doors, first-class Turkish or Italian locks should 
be installed, and the contractor is requested to 
provide three additional keys with each lock. 

 Metal pipes الانابيب المعدنية 

 سمك الأنابيب:  

بوصات. تصنع   4ملم للأنابيب ذات القطر   4.6لا يقل عن   -

 الأنابيب من الفولاذ المقاوم للصدأ بأسلوب السحب دون لحام. 

بوصات. تصنع   5ملم للأنابيب ذات القطر   4.6لا يقل عن   -

 الأنابيب من الفولاذ المقاوم للصدأ بأسلوب السحب دون لحام. 

بوصات. تصنع   6ملم للأنابيب ذات القطر   4.6لا يقل عن   -

 الأنابيب من الفولاذ المقاوم للصدأ بأسلوب السحب دون لحام. 

 تتضمن المكونات الضرورية للأنابيب المسحوبة: 

ملم، مفصولة لتسهيل وضع الكابل   16سمك لا يقل عن   الفلانشات:

ومثقبة بستة ثقوب لتثبيت البراغي. يجب أن يكون قطر الفلنجة نسبياً 

 لقطر الأنبوب. 

وصلة مصنوعة من الحديد المسحوب بقطر وسماكة نسبيين لقطر  

( سم تقريباً. توصل بين مخرج  60- 50وسماكة الأنابيب، بطول )

 والأنابيب المسحوبة ومجهزة بفلنجة. مضخة المياه المالحة 

الجوانات الربرية التي تثُبت بين كل زوج من الأنابيب لمنع تسرب  
المياه بعد التركيب وتكون متوافقة مع الفلانشات. يجب طلاء مناطق  

 (. رقونلحام الفلنجات بمادة مانعة للصدأ )الزي 

Pipe Thickness: 
- Not less than 4.6 mm for pipes with a diameter of 4 
inches. Pipes are made of stainless steel using the 
drawn method without welding. 
- Not less than 5.5 mm for pipes with a diameter of 5 
inches. Pipes are made of stainless steel using the 
drawn method without welding. 
- Not less than 6 mm for pipes with a diameter of 6 
inches. Pipes are made of stainless steel using the 
drawn method without welding. 
Necessary components for drawn pipes include: 
Flanges: Thickness not less than 16 mm, detached to 
facilitate cable placement, and perforated with six 
holes for screw fastening. The flange diameter should 
be proportional to the pipe diameter. 
Connection made of drawn iron with a diameter and 
thickness proportional to the pipe diameter and 
thickness, with a length of approximately (50-60) cm. 
It connects between the outlet of the brackish water 
pump and the drawn pipes and is equipped with a 
flange. 
Rubber gaskets installed between each pair of pipes to 
prevent water leakage after installation and 
compatible with flanges. The weld areas of the flanges 
must be coated with an anti-corrosion substance 
(zircon). 

 gate valve سكر جارور 

بار مع   16ر ضغط  طتقديم وتركيب سكر جارور مختلف الق  : •

 اعمال الوصل وكل ما يلزم 

غير   الفولاذ جسم السكر مصنوع من الفونت المرن والمحور من   •

يبوكسي أو ما  الأبمادة  ج والخارل خ كساء من الدا الاالقابل للصدأ و

 يماثلها 

المطلوبة مع   PNـ قبتين وفق الث بفلنجتين م :طريقة الوصل  •

من المطاط المرن الطبيعي والبراغي ويجب أن   اللازمة حلقات مال

والتي يوافق عليها جهاز    الأنواع تكون الصمامات من أجود 

 الإشراف 

Supply and installation of gate valves of various 
diameters, pressure 16 bar, including connection 
works and all necessary components: 
- The body of the gate valve is made of flexible font 
and the stem is made of stainless steel, coated inside 
and outside with epoxy or equivalent material. 
- Connection method: With two drilled flanges 
according to the required PN, with necessary 
accessories such as natural rubber gaskets and screws. 
The valves must be of high quality and approved by 
the supervisory authority. 



Doc. Name 
: AHF-Procurement -2023-31  -   D.5 Rehabilitation of 6 water 
stations and 2 water network 

  
 

Page 19 of 24 
 

جسم  مات الصنع ممهورة بالحرف النافر على اللاجميع ع  •

 الى اسم الصانع بالإضافة 

 .تقدر الكميات بالقطعة  •

- All manufacturer's marks are stamped with the 
official mark on the body, in addition to the 
manufacturer's name. 
- Quantities are estimated per unit. 

 Flow Meter عداد غزارة 

 عرض السعر   يالمواصفات المذكورة فالقطر والضغط ي حسب  •

 الجسم الخارجي من الفونت المرن  •

 النوع ميكانيكي بفلنجات، يقيس بالمتر المكعب خمس خانات  •

جميع علامات الصنع ممهورة بالخرف النافر على الجسم   •

 بالإضافة إلى اسم الصانع

 كل البراغي والصواميل يجب ان تكون من الفولاذ المزيبق  •

 الحماية: مطلي بمادة الايبوكسي  •

المزيبق   الفولاذمن  اغي للسكورمن بر اللازمةتقديم وتركيب الملحقات 
مع غطاء   م 1انش طول  4وجوانات وعمود استطالة حديد مزيبق قطر 

عمات  طلب تنفيذ دلجهاز الاشراف كما يحق وقفل وغيرها  نيمعد
بيتونية من البيتون العادي لتثبيت الصمام جميع هذه الملحقات محملة  

 سعر الصمام  لىع

• Diameter and pressure according to the 
specifications mentioned in the price offer. 
• The outer body is made of flexible font. 
• Mechanical type with flanges, measuring in cubic 
meters with five digits. 
• All manufacturing marks must be stamped on the 
body in addition to the manufacturer's name. 
• All screws and nuts must be made of galvanized 
steel. 
• Protection: coated with epoxy material. 
• Providing and installing the necessary accessories, 
such as galvanized steel screws for scoring, gaskets, a 
4-inch diameter extended iron column with a length 
of 1 meter, a metal cover, a lock, etc. Additionally, the 
supervisory authority has the right to request the 
execution of concrete supports using ordinary 
concrete to secure the valve. All these accessories are 
included in the valve's price. 

 Lightning Protection System نظام الحماية من الصواعق 

 يشمل السعر المقطوع جميع الأعمال المذكورة أدناه: 

( مع القاعدة العازلة وتثبتها على m 1.2تقديم إبرة فرانكلين طول )  -

( إنش مطلي بثلاث وجوه الأول  2.5م ومقطع )  2عمود حديدي بارتفاع 

 مضاد صدا )أساس فضي(. 

يقوم المقاول بتثبيت العمود على أعلى نقطة من الخزان بواسطة   -

لأرض  مم( وتثبت على ا  5( سم بسماكة )40*40صفيحة معدنية ) 

(  30* 30( مم، مع لحام أربع قضبان معدنية بروفيل )10بأربع براغي )

 سم لتثبيت العمود على السطح. 

( وصله  2مم 16تقديم الكابل الكهربائي النحاسي )العاري المجدول   -

مع الإبرة عن طريق وصلات معدنية خاصة وبشكل متين مع تأمين 

 هذه الوصلات. 

لأرضي مع الأرضيات والجدران عن  يقوم المقاول بتثبيت النازل ا -

( سم بين 70طريق مثبتات خاصة يقوم بتأمينها وبمسافات لا تزيد عن ) 

كل نقطتي تثبيت، حيث يقوم المقاول بحفر مكان وضع المثبتات العازلة  

على الأرض والجدران وتثبيت الناقل معها بمربط خاص موجود مع  

 قاعدة التثبيت. 

The lump-sum price includes all the mentioned works 
below: 
- Providing a Franklin rod with a length of (1.2 m) with 
the insulating base, securing it to an iron column with 
a height of 2 m and a section of (2.5) inches coated on 
three faces, the first being anti-rust (silver base). 
- The contractor installs the column at the highest 
point of the tank using a metal plate (40*40) cm with 
a thickness of (5 mm), secured to the ground with four 
screws (10) mm, with the welding of four metal rods 
(30*30) cm in profile to secure the column on the 
surface. 
- Providing the copper electrical cable (bare stranded 
16 mm2) and connecting it to the rod using special 
metal connectors, ensuring the durability of these 
connections. 
- The contractor installs the grounding conductor with 
the floors and walls using special fasteners, securing 
them at distances not exceeding (70) cm between 
each fastening point. The contractor digs a place for 
the installation of insulating fasteners on the ground 
and walls, securing the conductor with a special 
bracket provided with the mounting base. 
- The grounding conductor is extended within a PVC 
pipe with a diameter of (2) inches at a height of (2) m 
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( إنش عند ارتفاع  2بقطر ) PVCبوب  يمدد النازل الأرضي ضمن أن  -

 ( م عن سطح الأرض لحماية الناقل من الصدمات الميكانيكية. 2)

سم( عن سطح الأرض من مكان نازل  30يقوم المقاول بالحفر بعمق ) -

الصاعقة إلى مكان حفرة التأريض ومدد النازل الأرض ضمن أنبوب  

PVC ( إنش وطمر الناقل بعد ذلك على طول المس1بقطر ) .افة 

يراعى عند تمديد النوازل بين الابر ووتد التأريض الوصول لأقصر   -

طريق شاقولي دون انحناءات حادة خاصة الأماكن التي يتواجد  

 الأشخاص تحته.  

يراعي ألا تقل المسافة بين النوازل وفتحات الأبواب والنوافذ عن   -

 ( سم. 50)

(  100يجب ألا تقل المسافة بين النوازل والتمديدات الكهربائية عن )  -

 سم. 

يجب التأكد من عدم وجود مواد قابلة للاشتعال على مسار النوازل   -

 ( سم. 300وعلى بعد لا يقل عن )

( سم  90* 90*100تنفيذ حفرة تأريض الحماية من الصواعق بأبعاد ) -

 ويراعى عند التنفيذ الشروط التالية:  

 متر كحد أنى.   2أن تكون الحفر بعيدة عن البناء مسافة حوالي   *

يقوم المقاول بتأمين الملح والفحم وصبهما في كل من الحفرتين * 

 كغ فحم(.   15- كغ ملح 15بالمقادير المحددة ) 

مم( في كل   20متر )نحاسي   1.2طول    3غرس أوتاد التأريض عدد  * 

سم على   30حفرة بشكل متين ويحاط الوتد بتربة غير معالجة بمسافة  

محيط الوتد ثم تحيط بتلك التربة تربة معالجة بالملح والفحم لتشمل باقي  

الحفرة )بالاستعانة بالطرق الفنية المناسبة كاستخدام انابيب توضع في  

كز الوتد وتصب التربة غير المعالجة ضمنها والتربة المعالجة  مر

خارجها مع رص التربتين( وبحيث يحقق تلامس قوي بالتربة ويبقى  

( سم فوق التربة حيث يثبت في هذا الجزء  20من الوتد ارتفاع )

 ( مناسبة. Clipsالمكشوف النازل الأرضي بوصلات معدنية )

لتربة بحفر مكان الوتد بواسطة  يلتزم المقاول بغرس الوتد ضمن ا* 

مثقب بريشة من نفس مقطع الابرة ودق الوتد ضمن الثقب بالطرق  

 المناسبة مع مراعات عدم حدوث أي أضرار للوتد. 

يقوم المقاول بصب غرفة تفتيش للحفرة المركزية حول الوتد بالأبعاد  * 

( سم من الجوانب الأربعة وعيار  30( سم وارتفاع ) 20* 90*90)

 (. 3كغ/م 350ت )الاسمن 

(  60*60يقوم المقاول بتأمين غطاء معدني لغرفتي التفتيش بأبعاد ) * 

( مم  2.5( سم سماكة ) 3.5*  3.5سم الإطار عبارة عن زوايا معدنية )

( كغ مع الدهان  20( مم لا يتجاوز وزن الغطاء ) 1.5وسماكة الصاج ) 

above the ground surface to protect the conductor 
from mechanical shocks. 
- The contractor digs to a depth of (30 cm) from the 
ground surface from the location of the lightning rod 
to the grounding hole and extends the grounding 
conductor within a PVC pipe with a diameter of (1) 
inch, then buries the conductor along the distance. 
- When extending the conductors between the rods 
and grounding stake, care should be taken to reach 
the shortest path vertically, especially in places where 
people are present underneath. 
- The distance between the conductors and openings 
of doors and windows should not be less than (50) cm. 
- The distance between the conductors and electrical 
installations should not be less than (100) cm. 
- Make sure there are no flammable materials along 
the path of the conductors and at a distance of not 
less than (300) cm. 
- Implement a lightning protection grounding hole 
with dimensions of (100*90*90) cm, ensuring the 
following conditions during execution: 
  * The hole should be away from the building by 
about 2 meters at least. 
  * The contractor secures salt and charcoal and pours 
them into each hole in the specified quantities (15 kg 
of salt - 15 kg of charcoal). 
  * Plant three grounding stakes, each with a length of 
1.2 meters (copper 20 mm), in each hole, surrounded 
by untreated soil with a distance of 30 cm around the 
stake. Then, the area around the stake is surrounded 
by soil treated with salt and charcoal to cover the rest 
of the hole. The exposed part of the stake should 
remain (20) cm above the ground, where the 
grounding conductor is secured with suitable metal 
clips. 
  * The contractor is committed to planting the stake 
in the soil by digging the stake location using a drill bit 
of the same section as the rod and pounding the stake 
into the hole using appropriate methods, taking care 
not to cause any damage to the stake. 
  * The contractor secures an inspection chamber for 
the central hole with dimensions of (90*90*20) cm 
and a height of (30) cm from the four sides, with the 
cement caliber (350 kg/m3). 
  * The contractor secures a metal cover for the two 
inspection chambers with dimensions of (60*60) cm, 
the frame consisting of metal angles (3.5*3.5) cm with 
a thickness of (2.5) mm, and the thickness of the sheet 
(1.5) mm. The weight of the cover should not exceed 
(20) kg, with painting on three faces, the first of which 
is anti-rust (silver base). Also, provide a lock and do 
whatever is necessary. 
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ل،  ثلاثة وجوه الأولى منها مضاد صدا )أساس فضي(. مع تأمين قف 

 وإجراء كل ما يلزم. 

يلتزم المقاول بتأمين موصلات خاصة عند أماكن تقاطع وتوصيل  * 

 الكابلات تكون من نفس نوعية ومقطع الكابل المستخدم. 

يجب ألا تزيد المقاومة الأرضية للوتد الأرضي الخاص بالمانعة عن  * 

 ( أوم. 10)

  * The contractor is committed to securing special 
connectors at places where cables intersect and 
connect, which should be of the same type and cross-
section as the cable used. 

  * The resistance of the grounding stake for the 
lightning protection should not exceed (10) ohms. 

 Bitumen insulation العزل بالبيتومين 

يجب على المتعهد عزل الاجزاء المدفونة تحت الارض من البيتون   -
وذلك باستخدام البيتومين السائل بحيث تدهن أوجه العناصر البيتونية 

 بثلاث أوجه حتى مرحلة الاشباع بدايةً. 
 
 
يتم عزل قواعد الأساسات والشيناجات ورقبات الأعمدة بطبقة من   -

( ملم. مسلحة بالبوليستر  4ـ ) رقائق بيتومينية بسماكة لا تقل عن ال

 . 2غ/م180بمقدار لا يقل عن 

 
 
يجب أن تكون الرقائق البيتومينية بمواصفات مقاومة للشد والثقب،   -

 ومقاومة للبرودة والليونة وامتصاص الماء، وتحقق المواصفات التالية: 
 2نيوتن/سم 1200قوة الشد الوسطية:  * 

 2كغ/م  4.5الوزن الوسطي:  * 

 درجة مئوية.  150ونة:  درجة اللي * 

 % 130درجة الامتصاص:  * 

 نيوتن. 240مقاومة التمزق: * 

- The contractor is required to isolate the parts buried 
underground from concrete by using liquid bitumen. 
The concrete elements should be coated on three 
sides until saturation is achieved initially . 
- Foundations, sheet piling, and column necks are to 
be insulated with a layer of bitumen sheets with a 
thickness not less than 4 mm, reinforced with 
polyester with a minimum weight of 180 g/m2 . 
- Bitumen sheets must meet specifications for 
resistance to tension, tearing, cold, softness, and 
water absorption, ensuring the following criteria : 
* Average tensile strength: 1200 Newton/cm2 
* Average weight: 4.5 kg/m2 
* Softening point: 150 degrees Celsius 
* Absorption rate: 130% 
* Tear resistance: 240 Newton 
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 Excavation works (Stone or Soil) أعمال الحفر )صخرية أو ترابية( 

 أعمال الحفر )صخرية أو ترابية(  

التربة   طبيعة  حسب  اليدوية  أو  الالية  بالطرق  الحفريات  تنفيذ  يجب 

المطلوب وذلك حسب   الى منسوب الانابيب  للوصول  ومتطلباتها وذلك 

وتبعاالموقع   الازمه  الابعاد  ووفق  المشروع  يقتضيها  التي   والحاجة 

لتوجيهات المهندس المشرف. يجب أن تكون جميع أعمال الحفر تضمن 

تماسك التربة وعدم خلخلتها. يتضمن هذا البند إزالة كافة العوائق التي  

تعيق الحفر من شبكات، وأحجار والحصول على الموافقات اللازمة من  

، في حال تضرر أي شبكة من جراء الحفر يكون المتعهد  الجهات المحلية

بالردم بنواتج  مسؤولا عن إصلاحها على تكلفته الخاصة كما لا يسمح 

الحفر في حال كانت تربه حمراء أو كانت قطع صخريه كبيره، بل يتم  

الردم بالجماش وحسب توجيهات المهندس المشرف. أيضاً على المقاول  

السلام قواعد  جميع  حاجز  إتباع  وضع  خلال  من  الحفر  منطقه  في  ة 

تنبيهيه حول منطقه الحفر. يستخدم الجماش في أعمال الردم   وإشارات 

وعلى المتعهد الردم على طبقات للحصول   بعد موافقة المهندس المشرف 

المناسب.  الرص  المكبات   على  إلى  الحفر  أعمال  عن  الناتج  وترحيل 

قيمة الحفر وكمية الردم    الرسمية وفي حال توسعة بعرض الحفرية تكون

نظافة   الحفاظ على  المقاول  على  أيضاً  المقاول.  الاضافية على حساب 

الموقع وتركه بحاله جيده واعادة الوضع الى الحالة التي كان عليها قبل  

الحفر واصلاح جميع الاعطال والاضرار الناجمة عن اعمال الحفر على  

والخاصة العامة  الحفري   .الممتلكات  ل  يكون عرض  من   1.5ة مساوياً 

لعرض   مساوياً  للريكارات  الحفرية  وعرف  الأقل  على  البوري  قطر 

سم من كل جانب. ويقع على عاتق المتعهد تحويل    50الريكار مضافاً اليه  

مسارات خطوط الصرف القديمة أو خطوط المياه وتصريف مياه الصرف  

لحين   الحفر  أعمال  تعارضها مع  بحال  العام  الصرف  الى  انتهاء  مؤقتا 

تمديد الخطوط الجديدة. يتم حساب الكميات بالمتر المكعب باستخدام وسيلة  

والأدوات   والأشخاص  المواد  تكاليف  كافة  يشمل  والسعر  مناسبة  قياس 

المستخدمة والنقليات وكل ما يلزم لإتمام العمل بالشكل الصحيح. جميع 

 الاعمال تكون وفق المخططات وتوجيهات المهندس المشرف. 

حساب الكميات بالمتر المكعب باستخدام وسيلة قياس مناسبة والسعر  يتم 

يشمل كافة تكاليف المواد والأشخاص والأدوات المستخدمة والنقليات  

 وأعمال الرص والترطيب وكل ما يلزم لإتمام العمل بالشكل الصحيح. 

Excavation works (Stone or Soil)  

Excavations must be carried out by mechanical or 
manual methods according to the nature of the soil 
and its requirements, in order to reach the required 
level of pipes, according to the site and the needs 
required by the project, according to the necessary 
dimensions, and the directions of the site engineer. 
All excavation work must be done to ensure that 
the soil is cohesive and not disturbed. This item 
includes removing all obstacles that cause stop the 
excavation works like old networks of pipes and 
stones. The contractor is required to obtain the 
necessary approvals from the local authorities. In 
addition, in case of any damage to the network as 
a result of excavation, the contractor is responsible 
for repairing it at his own cost. Backfilling with 
drilling products is not allowed if the laterite soil or 
the pieces of rock are large, the backfilling is 
carried out with gravel and according to site 
engineer. The contractor must follow all safety 
rules in the excavation area by placing a barrier 
and warning signs around the drilling area. Gravel 
is used in the backfilling works after the approval 
of the site engineer and the contractor must backfill 
the layers to obtain the appropriate compaction. 
Excavation works are transferred to the official 
landfills, and if the expansion of the width of the 
excavation, the value of the excavation and the 
amount of additional backfill will be at the expense 
of the contractor. Also, the contractor is required to 
return the worksite to what it was, and repair all 
excavation works problems and damages resulting 
from excavation work on public and private 
properties. Moreover, the width of the excavation 
for the pipes is 1.5 of the diameters of the pipe at 
least, and the excavation width for the manhole is 
equal to the manhole width adding 50 cm for each 
side. It is the responsibility of the contractor to 
divert the paths of the old sewer lines and/or water 
lines temporarily to the public sewer in case it 
conflicts with the excavation works until the 
extension of the new lines ends. Quantities are 
calculated in cubic meters using an appropriate 
measuring method, and the price includes all costs 
of materials, people, tools used, transportation, 
and all that is needed 

Quantities get calculated in cubic meters and the 
price includes all costs of materials, persons, 
tools used, transportation, tamping, wetting, and 
everything necessary to complete the work 
properly. 
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 PE100 polyethylene potable water pipeقساطل من البولي ايتيلين  

 شبكة المياه تقديم وتركيب بوراي لزوم  

 kg 2.6وزن المتر الطولي لا يقل عن 

إيثيلين   البولي  أنابيب  وتركيب  الأنابيب  المحلزنة   ((HDPEتقديم   .

  110المقدمة يجب أن تكون مطابقة للمواصفات العالمية من حيث القطر))

مم((، السماكة، الضغط المسموح به، درجة الحرارة وجميع المواصفات  

بهذه   المتعلقة  والاختبارات الفنية  التشغيل  أعمال  جميع  تنفيذ    الانابيب. 

اللازمة )اختبار الضغط للشبكة( للتأكد من سلامة الشبكة ويجب أن ضغط  

. يجب تنفيذ جميع الأعمال )تقديم، تركيب، وصل، وصل  12.5القساطل  

مع غرف التفتيش، تشغيل( اللازمة بكامل أجزاءها وتفاصيلها. يقع على  

إصلاح   المتعهد  عملية  عاتق  عن  الناتجة  والأضرار  الأعطال  جميع 

التركيب. تعتبر جميع الأعمال اللازمة والمذكورة أعلاه متضمنة في هذا  

البند وتعتبر واحد القياس لهذا البند واحدة المتر الطولي. الميول يتراوح  

العمل  6-%0.3بين   هذا  المشرف.  المهندس  حسب  التحديد  يكون   %

حول الأنابيب بواسطة الرمل وباستخدام  يتضمن الردم أسفل، وأعلى، و

المهندس   لتوجيهات  وتبعا  مناسبة  المقاول  يراها  التي  المناسبة  الآلات 

المتماسكة   الكتل  من  خاليا  يكون  أن  يجب  المستخدم  الرمل  المشرف. 

والمواد الغريبة الضارة. ويجب أن يكون ناتجاً عن طحن الحجر الكلسي.  

م جيد  بشكل  المنطقة  ردم  يجب  للمواسير  كما  أذى  أي  إلحاق  دون  ن 

على   بإصلاحها  المقاول  يتكفل  أي ضرر  إلحاق  حال  في  والتمديدات. 

سم وأسفل القسطل    10تكلفته الخاصة. يتم الردم بالرمل فوق المواسير بـ  

سم على الأقل يجب مراجعة المهندس المشرف لتحديد سماكة الردم  10ب  

خال يكون  أن  يجب  المستخدم  الرمل  المتماسكة  المناسبة.  الكتل  من  يا 

والمواد الغريبة الضارة. ويجب أن يكون ناتجاً عن طحن الحجر الكلسي.  

للمواسير   أذى  أي  إلحاق  دون  من  جيد  بشكل  المنطقة  ردم  يجب  كما 

على   بإصلاحها  المقاول  يتكفل  أي ضرر  إلحاق  حال  في  والتمديدات. 

ت  الرمل وفرشه محمل على سعر  تقديم  يكون  الخاصة.  نفيذ ومد  تكلفته 

Supply and Installation of HDPE Pipes for Water 
Network 
1. Weight per Linear Meter: Should not be less 
than 2.6 kilograms. 
2. Pipe Specifications: Provide and install 
Polyethylene HDPE pipes that adhere to 
international specifications regarding diameter 
(110 mm), thickness, allowable pressure, and 
temperature. 
3. Execution of Operations and Testing: Perform all 
necessary operations and pressure tests (network 
pressure test) to ensure the network's integrity. 
The pressure in the mains should be 12.5. Execute 
all required tasks (supply, installation, connection, 
connection with inspection chambers, and 
commissioning) for all components and details. 
The contractor is responsible for repairing any 
damages or issues resulting from the installation 
process. 
4. Inclusions: All necessary and mentioned works 
are included in this scope, with one linear meter 
being the unit of measurement. 
5. Slope Ranges: The slopes vary between 0.3% 
and 6%, and the determination is made by the 
supervising engineer. 
6. Backfilling with Sand: The work involves 
backfilling below, above, and around the pipes with 
sand, using suitable machinery as deemed 
appropriate by the contractor, following the 
engineer's directives. The sand used must be free 
from cohesive blocks and harmful impurities, 
originating from ground limestone. Proper 
backfilling without causing harm to the pipes and 
extensions is essential. In case of any damage, the 
contractor is responsible for the repairs at their own 
expense. Backfilling with sand above the pipes 
should be at least 10 cm, and below the mains at 
least 10 cm. 
7. Engineer's Review: The supervising engineer 
should review and determine the suitable backfill 
thickness. 
8. Compaction and Moistening: The sand must be 
compacted and moistened according to 
engineering standards. 
9. Compensation for Damage: The contractor is 
liable for repairing any damage caused during the 
installation process, and the associated costs are 
covered by the contractor. 
10. Sand Supply and Spreading: The contractor is 
responsible for supplying sand and spreading it, 
loaded at an execution rate per meter for pipe 
laying. 
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حسب   تكون  الاعمال  جميع  الطولي.  بالمتر  الأعمال  وحساب  القسطل 

 المخططات ووفق توجيهات المهندس المشرف. 

باستخدام وسيلة قياس مناسبة والسعر    يتم حساب الكميات بالمتر الطولي 

والنقليات   المستخدمة  والأدوات  والأشخاص  المواد  تكاليف  كافة  يشمل 

 ما يلزم لإتمام العمل بالشكل الصحيح.  وأعمال الرص والترطيب وكل

 

11. Scope Approval: All works should be 
conducted according to approved plans and the 
engineer's instructions. The contractor must seek 
the engineer's approval for the suitable thickness 
of backfilling and any deviations from the original 
plans. 
12. Measurement Unit: The unit for measurement 
in this scope is one linear meter. 
13. Price Inclusions: The price includes all 
material, labor, tools, transportation, compaction, 
moistening, and any other expenses necessary to 
complete the work correctly. 


