

Fiyat Teklif Talebi / Request for Quotation / طلب عرض السعر

project / proje المشروع		دعم قسم الأطفال في مستشفى الراعي بريف حلب 2 Supporting the children's department at Al-Ra'i Hospital in rural Aleppo 2									
رمز الطلب Order Ref Sipariş Kodu	AHF-Procurement-2024-026	تاريخ تقديم العرض Date the offer was submitted					proje numarası / project number / رقم المشروع	AHF-24028			
Supplier's Information / Tedarikçinin Bilgileri معلومات المورد					Teklif Alıcının Bilgileri / QUOTATION Recipient INFORMATION معلومات مستلم العرض						
Commercial Name / Ticari Ad / الاسم التجاري					Return Quotation to / Teklifin / مستلم العرض / Teslimi						
Contact Person / İrtibat Kişisi / شخص التواصل					E-mail / E-posta / البريد						
E-mail / E-posta / البريد الإلكتروني					Mobile / GSM / موبايل						
Mobile / GSM / موبايل					Address / Adres / العنوان						
Address / Adres / عنوان المزود											
QUOTATION INFORMATION / TEKLİF BİLGİLERİ / معلومات العرض											
Satınalım Tarafından Doldurulacak / Procurement to Fill / يتم تعبئتها من المشتريات					Supplier to Fill / Tedarikçi Tarafından Doldurulacak / يتم تعبئتها من قبل المورد						
تاريخ استحقاق المواد Required Delivery date Malzeme Teslim Tarihi					تاريخ توفر المواد Availability date Malzeme Tedarik Tarihi						
Ödeme Şartları / Payment Terms شروط الدفع					Currency Used / عملة التسعير / Kullanılan Para Birimi						\$\$\$ دولار
no رقم	اسم المواد ووصفها ITEMS DESCRIPTION/SPECIFICATION Malzemenin Adı ve Özelliği	الوحدة Unit Birim	الوزن Weight Ağırlık	الكمية Quantity Adet	سعر الوحدة Unit Price Birim Fiyatı	السعر الإجمالي Total Price Toplam Fiyat	المواصفات الفنية Specification Teknik Özellikler	العلامة التجارية Brand Details Marka Detayları	الملاحظات Notes Notlar		
1	Acyclovir 500 MG	vial	...	216					Delivery of two supplies (the first at the beginning of the project and the second in March 2025)		
2	Albumin 20 % 50ml	vial	...	180					Delivery of two supplies (the first at the beginning of the project and the second in March 2025)		
3	Adrenaline	AMP	...	3,000					Delivery of two supplies (the first at the beginning of the project and the second in March 2025)		
4	Amikacin 500	AMP	...	180					Delivery of two supplies (the first at the beginning of the project and the second in March 2025)		
5	Aminophillin	amp	...	60					Delivery of two supplies (the first at the beginning of the project and the second in March 2025)		
6	Amoxicillin 1g/IV	vial	...	3,600					Delivery of two supplies (the first at the beginning of the project and the second in March 2025)		
7	Ampicillin 1000mg	vial	...	7,800					Delivery of two supplies (the first at the beginning of the project and the second in March 2025)		
8	Atracurium 50 MG	AMP	...	240					Delivery of two supplies (the first at the beginning of the project and the second in March 2025)		
9	Atropin 0.5 ml	AMP	...	480					Delivery of two supplies (the first at the beginning of the project and the second in March 2025)		
10	Caffeine citrate	AMP	...	360					Delivery of two supplies (the first at the beginning of the project and the second in March 2025)		
11	Calcium Glugonate	amp	...	780					Delivery of two supplies (the first at the beginning of the project and the second in March 2025)		
12	Cefotaxim 1000mg	vial	...	12,000					Delivery of two supplies (the first at the beginning of the project and the second in March 2025)		
13	Ceftazedim 500mg	Vial	...	1,920					Delivery of two supplies (the first at the beginning of the project and the second in March 2025)		
14	Ceftriaxon 1g	Vial	...	3,000					Delivery of two supplies (the first at the beginning of the project and the second in March 2025)		
15	Ciprofloxacin 200 mg	flacon	...	144					Delivery of two supplies (the first at the beginning of the project and the second in March 2025)		

16	Clindamycin 600	amp	...	600				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
17	Corti vent	AMP	...	4,800				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
18	Dexamethasone 8mg	AMP	...	2,400				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
19	Diazepam 10mg	AMP	...	144				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
20	Fentanyl 250 MG	Vial	...	120				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
21	Fursamide 20mg	amp	...	1,020				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
22	Gentamycin 80mg	amp	...	600				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
23	Glucose 10% Serum	500 ML	...	120				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
24	Glucose 5% Serum	500 ML	...	12,000				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
25	Hydrocortisone 100mg	Vial	...	180				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
26	Kitamin 500mg	vial	...	36				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
27	Lidocaine 2%, 5 ML	Vial	...	60				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
28	Lidocaine Gel	PCS	...	120				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
29	Magnesium sulfate 500mg /10	amp	...	720				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
30	Meropenem 1000mg	Vial	...	960				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
31	Midazolam 5mg	AMP	...	600				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
32	Midazolam 15mg	AMP	...	204				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
33	NaCL 0.9% Serum	500 ML	...	300				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
34	NaCL 0.9% Serum	50 ML	...	3,960				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
35	NaCL 3% Serum	500 ML	...	120				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
36	Omeprazole 40 mg	Vial	...	960				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
37	Ondasteron 8mg	amp	...	3,480				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
38	Oral rehydration salts	Sachets	...	480				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
39	Paracetamol 1g IV	vial	...	960				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
40	Phenobarbital 30mg	AMP	...	96				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
41	Phenytoin 50mg	AMP	...	396				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
42	Potassium Chloride 10%	amp	...	15,000				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)

43	Prednosolone 25mg	AMP	...	4,800				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
44	Ringer serum	500 ml	...	1,980				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
45	SALBUTAMOL 2.5MG IN 2.5ML	amp	...	19,800				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
46	Sodium bicarbonate 8.4%	amp	...	9,960				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
47	Sodium Chloride 20%	AMP	...	6,960				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
48	Vancomycin1000mg	Vial	...	480				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
49	Bellakt pre milk	piecs	...	480				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
50	Vit k1	amp	...	996				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
Subtotal/Ara Toplam							المجموع	
Other charges (if applicable)/ Diğer Masraflar (mevcutsa)							تكاليف أخرى (إن وجدت)	
Discount (if applicable)/İndirim (mevcutsa)							حسم على السعر (إن وجد)	
Total Price (Toplam Fiyat)							السعر الإجمالي	
Alıcı adresi/Delivery address/عنوان الاستلام					North of syria/ Kuzey Suriye / الشمال السوري			
العرض صالح لغاية Quotation Valid Till Teklif Geçerlilik Tarihi		تاريخ تقديم عرض السعر Date of submission of the price quote Fiyat teklifinin sunulduğu tarih		توقيع المورد Supplier's Signature Tedarikçinin İmzası		يلغى عرض السعر الذي لا يحمل ختم وتوقيع المورد The price offer that does not bear the stamp and signature of the supplier will be cancelled Tedarikçinin kaşe ve imzasını taşımayan fiyat .teklifi iptal edilecektir		ختم المورد Supplier's stamp Tedarikçinin Damgası
2024 / /				<u>Name / الاسم</u> <u>Job Description / الصفة الوظيفية</u>				السعر المقدم من المورد يتضمن أي رسوم يتم اقتطاعها من قبل PTT بعد وصول المبلغ الى حساب المورد . The price provided by the supplier includes any fees that are deducted by PTT after the .amount reaches the supplier's account