

Fiyat Teklif Talebi / Request for Quotation / طلب عرض السعر

project / proje المشروع		دعم قسم الأطفال في مشفى الراعي بريف حلب2 Supporting the children's department at Al-Ra'i Hospital in rural Aleppo 2								
رمز الطلب Order Ref Sipariş Kodu	AHF-Procurement -2024-028	تاريخ تقديم العرض Date the offer was submitted					proje numarası / project number / رقم المشروع	AHF-24028		
Supplier's Information / Tedarikçinin Bilgileri معلومات المورد				Teklif Alıcının Bilgileri / QUOTATION Recipient IFORMATION معلومات مستلم العرض						
Commercial Name / Ticari Ad / الاسم التجاري							Return Quotation to /Teklifin /مستلم العرض Teslimi			
Contact Person / İrtibat Kişisi / شخص التواصل							E-mail / E-posta / البريد			
E-mail / E-posta / البريد الالكتروني							Mobile / GSM / موبايل			
Mobile / GSM / موبايل							Address / Adres / العنوان			
Address / Adres / عنوان المزود										
QUOTATION IFORMATION / TEKLİF BİLGİLERİ / معلومات العرض										
Satınalım Tarafından Doldurulacak / Procurment to Fill / يتم تعبئتها من المشتريات					Supplier to Fill / Tedarikçi Tarafından Doldurulacak / يتم تعبئتها من قبل المورد					
تاريخ استحقاق المواد Required Delivery date Malzeme Teslim Tarihi			تاريخ توفر المواد Availability date Malzeme Tedarik Tarihi							
Ödeme Şartları/ Payment Terms شروط الدفع			Currency Used / عملة التسعير / Kullanılan Para Birimi						\$\$\$ دولار	
no رقم	اسم المواد ووصفها ITEMS DESCRIPTION/SPECIFICATION Malzemenin Adı ve Özelliği	الوحدة Unit Birim	الوزن Weight Ağırlık	الكمية Quantity Adet	سعر الوحدة Unit Price Birim Fiyatı	السعر الإجمالي Total Price Toplam Fiyat	المواصفات الفنية Specification Teknik Özellikler	العلامة التجارية Brand Details Marka Detayları	الملاحظات Notes Notlar	
1	Alcohol (Medical) 70%	Liter	..	600					Delivery of two supplies (the first at the beginning of the project and the second in March 2025)	
2	BABY Diaper size 0	box (1*120)	..	24					Delivery of two supplies (the first at the beginning of the project and the second in March 2025)	
3	BABY Diaper size 1	box (1*120)	..	36					Delivery of two supplies (the first at the beginning of the project and the second in March 2025)	
4	BABY Diaper size 2	box (1*120)	..	24					Delivery of two supplies (the first at the beginning of the project and the second in March 2025)	
5	Baby urine collection bag male	PCS	..	600					Delivery of two supplies (the first at the beginning of the project and the second in March 2025)	
6	Baby urine collection bag female	PCS	..	600					Delivery of two supplies (the first at the beginning of the project and the second in March 2025)	
7	blood gas analysis paper 5.5 cm	box(1*10 roll)	..	12					Delivery of two supplies (the first at the beginning of the project and the second in March 2025)	
8	bed coner single use	pcs	..	1,440					Delivery of two supplies (the first at the beginning of the project and the second in March 2025)	
9	Blood Gas Analysis kit	kit	..	2,400					Delivery of two supplies (the first at the beginning of the project and the second in March 2025)	
10	Blood Gas Analysis calopiration	PCS	..	24					Delivery of two supplies (the first at the beginning of the project and the second in March 2025)	
11	blood transfusion set	PCS	..	900					Delivery of two supplies (the first at the beginning of the project and the second in March 2025)	
12	bump tep	PCS	..	1,920					Delivery of two supplies (the first at the beginning of the project and the second in March 2025)	
13	Central catheter 4	PCS	..	36					Delivery of two supplies (the first at the beginning of the project and the second in March 2025)	

14	Central catheter 5	PCS	..	24				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
15	Central catheter 5.5	PCS	..	24				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
16	Foly Catheter Fr8	tube	..	960				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
17	Foly Catheter Fr10	tube	..	60				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
18	Foly Catheter Fr6	tube	..	120				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
19	Hexamidine	Liter	..	12				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
20	Head Cap	piece	..	6,000				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
21	incubator set	pcs	..	24,000				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
22	indotracial tube without bag 2	piece	..	24				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
23	indotracial tube without bag 2.5	piece	..	360				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
24	indotracial tube without bag 3	piece	..	360				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
25	indotracial tube without bag 3.5	piece	..	360				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
26	indotracial tube without bag 4	piece	..	360				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
27	IV Cannula 24G	PCS	..	19,200				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
28	IV Cannula 22G	PCS	..	12,000				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
29	IV Cannula 26G	PCS	..	7,200				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
30	IV Cannula 20G	PCS	..	2,400				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
31	Identification bracelet for baby	PCS	..	6,000				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
32	Latix Gloves free bowder free latex	box*100	..	1,200				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
33	Microdrip	piece	..	6,000				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
34	Midifix Plaster 5cm*10m	roll	..	1,200				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
35	Nasal canula for childrin(Nasal Prong Length: 42.5mm, O.Diameter: 5 ± 0.2 mm) consists	piece	..	1,200				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
36	Nasal canula for Neonate(Nasal Prong Length: 33mm,O.Diameter: 4.5 ± 0.2 mm) consists of a soft	piece	..	1,200				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
37	Nasogastric tube 6	tube	..	3,000				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)

38	Nebulizer Mask for Children	piece	..	16,800				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
39	Needle tips Blue & Green	box	..	720				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
40	Non-Sterile Gauze 10*10 cm	piece	..	60,000				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
41	Non-Sterile Gown single use	piece	..	2,400				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
42	Overshoes (plastic)	bag*100	..	600				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
43	Oxygen Mask for Children	piece	..	600				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
44	Oxygen Mask for Neonate	piece	..	600				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
45	Povidone 10%	Liter	..	24				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
46	Serum Regulator	piece	..	8,400				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
47	serum set	piece	..	12,000				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
48	Sidex solution	liter	..	24				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
49	Silk Plaster 2.5cm*5m	PCS	..	600				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
50	Sterile Gauze 7.5*7.5 cm	piece	..	24,000				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
51	Sterile Gown Single use	piece	..	120				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
52	suction set	PCs	..	120				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
53	Suction Tube 8	PCS	..	4,200				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
54	Suction Tube 12	PCS	..	1,200				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
55	Suction Tube 10	PCS	..	1,440				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
56	Suction Tube 6	PCS	..	5,400				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
57	suger test strip one pluse	PCS	..	60				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
58	Syring 10cc	piece	..	36,000				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
59	Syring 20 cc	PCS	..	14,400				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
60	Syring 5 cc	piece	..	48,000				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
61	Syring insulin 1 cc	piece	..	9,600				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)

62	Scented wipes	PCS	..	96				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
63	T tube Ventilator duct for children	PCS	..	84				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
64	Ventilator duct for children	PCS	..	84				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
65	Three way	PCS	..	240				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
66	Tongue depressor woodin	box	..	120				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
67	tracheal cannula 2.5	PCS	..	12				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
68	tracheal cannula 3	PCS	..	12				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
69	tracheal cannula 3.5	PCS	..	12				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
70	Urine collection bag 1000 ml	PCS	..	1,200				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
71	Urine collection bag 2000 ml	PCS	..	1,200				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
72	urine container	PCS	..	1,800				Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
Subtotal/Ara Toplam							المجموع	
Other charges (if applicable)/ Diğer Masraflar (mevcutsa)							تكاليف أخرى (إن وجدت)	
Discount (if applicable)/İndirim (mevcutsa)							حسم على السعر (إن وجد)	
Total Price (Toplam Fiyat)							السعر الإجمالي	
Alıcı adresi/Delivery address/عنوان الاستلام					North of syria/ Kuzey Suriye / الشمال السوري			
العرض صالح لغاية Quotation Valid Till Teklif Geçerlilik Tarihi		تاريخ تقديم عرض السعر Date of submission of the price quote Fiyat teklifinin sunulduğu tarih		توقيع المورد Supplier's Signature Tedarikçinin imzası		يلغى عرض السعر الذي لا يحمل ختم وتوقيع المورد The price offer that does not bear the stamp and signature of the supplier will be cancelled Tedarikçinin kaşe ve imzasını taşımayan fiyat .teklifi iptal edilecektir		ختم المورد Supplier's stamp Tedarikçinin Damgası
2024 / /				<u>Name / الاسم</u> <u>Job Description / الوظيفة</u>				السعر المقدم من المورد يتضمن اي رسوم يتم اقتطاعها من قبل PTT بعد وصول المبلغ الى حساب المورد . The price provided by the supplier includes any fees that are deducted by PTT after the .amount reaches the supplier's account