

ملحق دفتر الشروط - conditions book attachment									
	project / proje المشروع	دعم قسم الأطفال في مشفى الراعي بريف حلب2 Supporting the children's department at Al-Ra'i Hospital in rural Aleppo 2							
Ord	er Ref ş Kodu AHF-Procurement -2024-028	تاريخ تكنيم العرض <u>Date the offer was</u> submitted			proje numarası / project number / رقم المشروع			AHF-24028	
			Suppli	ier's Inform	ا اnation / Tedarikçinin Bilgileri معلومات المورد				
Cor	/ mmercial Name / Ticari Ad الإسم التجاري								
Co	ntact Person / İrtibat Kişisi / شخص التواصل								
E-ı	mail / E-posta / البريد الالكتروني								
	موبایل / Mobile / GSM								
А	عنوان المزود / ddress / Adres								
			QUOTIAT	TION IFOR	RMATION / TEKL	İF BİLGİLERİ	معلومات العرض /		
Sa	tinalım Tarafından Doldurulacak / f المشتريات	Procurment	to Fill / امن	يتم تعبئته	Su	pplier to Fill / T	و / Cedarikçi Tarafından Doldurulacak	يتم تعبنتها من قبل المور	
	تاريخ استحقاق المواد Required Delivery date Malzeme Teslim Tarihi				ئارىخ ئوفر المواد Availability date Malzeme Tedarik Tarihi				
Öder	me Şartları/ Payment Terms شروط النفع				Currency Used / عملة التسعير Kullanılan Para Birimi			دولار امريكي \$\$	
no رقم	اسم المواد ووصفها ITEMS DESCRIPTION/SPECIFIO Malzemenin Adı ve Öze	_	الوحدة Unit Birim	الكمية Quantit y Adet	فات الفنية Specific Teknik Ö	cation	العلامة التجارية وبلد المنشأ Brand and country of origin	الملاحظات Notes	
1	Alcohol (Medical) 70%		Liter	600	Origin (Turkis Europe			Delivery of two supplies (the first at the beginning of the project and the second in March 2025)	
2	BABY Diaper size 0		box (1*120)	24	Origin (Turkis Europe			Delivery of two supplies (the first at the beginning of the project and the second in March 2025)	
3	BABY Diaper size 1			36	Origin (Turkis Europe			Delivery of two supplies (the first at the beginning of the project and the second in March 2025)	
4	BABY Diaper size 2			24	Origin (Turkis Europe			Delivery of two supplies (the first at the beginning of the project and the second in March 2025)	
5	Baby urine collection bag male			600	Origin (Turkis Europe			Delivery of two supplies (the first at the beginning of the project and the second in March 2025)	
6	Baby urine collection bag female			600	Origin (Turkis Europe			Delivery of two supplies (the first at the beginning of the project and the second in March 2025)	
7	blood gas analysis paper 5.5 cm			12	Origin (Turkis Europe			Delivery of two supplies (the first at the beginning of the project and the second in March 2025)	
8	bed coner single use			1,440	Origin (Turkis Europe			Delivery of two supplies (the first at the beginning of the project and the second in March 2025)	
9	Blood Gas Analysis kit			2,400	Origin (Turkis Europe			Delivery of two supplies (the first at the beginning of the project and the second in March 2025)	
10	D Blood Gas Analysis calopiration			24	Origin (Turkis Europe			Delivery of two supplies (the first at the beginning of the project and the second in March 2025)	
11	. blood transfusion set			900	Origin (Turkis Europe			Delivery of two supplies (the first at the beginning of the project and the second in March 2025)	
12	12 bump tep			1,920	Origin (Turkis Europe			Delivery of two supplies (the first at the beginning of the project and the second in March 2025)	



13	Central catheter 4	PCS	36	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project
14	Central catheter 5	PCS	24	Origin (Turkish + China + European)	and the second in March 2025) Delivery of two supplies (the first at the beginning of the project
15	Central catheter 5.5	PCS	24	Origin (Turkish + China +	and the second in March 2025) Delivery of two supplies (the first at the beginning of the project
16	Foly Catheter Fr8	tube	960	Origin (Turkish + China +	and the second in March 2025) Delivery of two supplies (the first at the beginning of the project
	.,			European)	and the second in March 2025) Delivery of two supplies (the first
17	Foly Catheter Fr10	tube	60	Origin (Turkish + China + European)	at the beginning of the project and the second in March 2025)
18	Foly Catheter Fr6	tube	120	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
19	Hexamidine	Liter	12	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
20	Head Cap	piece	6,000	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
21	incubator set	pcs	24,000	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
22	indotracial tube withowt bag 2	piece	24	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project
23	indotracial tube withowt bag 2.5	piece	360	Origin (Turkish + China + European)	and the second in March 2025) Delivery of two supplies (the first at the beginning of the project
				Origin (Turkish + China +	and the second in March 2025) Delivery of two supplies (the first
24	indotracial tube withowt bag 3	piece	360	European)	at the beginning of the project and the second in March 2025)
25	indotracial tube withowt bag 3.5	piece	360	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
26	indotracial tube withowt bag 4	piece	360	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
27	IV Cannula 24G	PCS	19,200	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
28	IV Cannula 22G	PCS	12,000	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
29	IV Cannula 26G	PCS	7,200	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
30	IV Cannula 20G	PCS	2,400	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
31	Identification bracelet for baby	PCS	6,000	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
32	Latix Gloves free bowder free latex	box*100	1,200	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
33	Microdrip	piece	6,000	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
34	Midifix Plaster 5cm*10m	roll	1,200	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
35	Nasal canula for childrin(Nasal Prong Length: 42.5mm, O.Diameter: 5 ± 0.2 mm) consists of a soft PVC plastic - green color	piece	1,200	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)



36	Nasal canula for Neonate(Nasal Prong Length: 33mm,O.Diameter: 4.5 ± 0.2 mm) consists of a soft PVC plastic - green color	piece	1,200	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
37	Nasogastric tube 6	tube	3,000	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
38	Nebulizer Mask for Children	piece	16,800	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
39	Needle tips Blue & Green	box	720	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
40	Non-Sterile Gauze 10*10 cm	piece	60,000	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
41	Non-Sterile Gown single use	piece	2,400	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
42	Overshoes (plastic)	bag*100	600	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
43	Oxygin Mask for Children	piece	600	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
44	Oxygin Mask for Neonate	piece	600	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
45	Povidone 10%	Liter	24	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
46	Serum Regulator	piece	8,400	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
47	serum set	piece	12,000	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
48	Sidex solution	liter	24	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
49	Silk Plaster 2.5cm*5m	PCS	600	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
50	Sterile Gauze 7.5*7.5 cm	piece	24,000	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
51	Sterile Gown Single use	piece	120	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
52	suction set	PCs	120	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
53	Suction Tube 8	PCS	4,200	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
54	Suction Tube 12	PCS	1,200	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
55	Suction Tube 10	PCS	1,440	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
56	Suction Tube 6	PCS	5,400	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
57	suger test strip one pluse	PCS	60	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
58	Syring 10cc	piece	36,000	Origin (Turkish + China + European)	Delivery of two supplies (the first at the beginning of the project and the second in March 2025)



59	Syring 20 cc		CS	14,400	Origin (Turkish + China + European)			Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
60	Syring 5 cc		ece	48,000	Origin (Turkish + China + European)			Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
61	Syring insulin 1 cc		ece	9,600	Origin (Turkish + China + European)			Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
62	Scented wipes		CS	96	Origin (Turkish + China + European)			Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
63	T tube Ventilator duct for children		CS	84	Origin (Turkish + China + European)			Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
64	Ventilator duct for children		CS	84	Origin (Turkish + China + European)			Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
65	Three way		CS	240	Origin (Turkish + China + European)			Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
66	Tongue depressor woodin		ох	120	Origin (Turkish + China + European)			Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
67	tracheal cannula 2.5		CS	12	Origin (Turkish + China + European)			Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
68	tracheal cannula 3		CS	12	Origin (Turkish + China + European)			Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
69	tracheal cannula 3.5		CS	12	Origin (Turkish + China + European)			Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
70	Urine collection bag 1000 ml		cs	1,200	Origin (Turkish + China + European)			Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
71	Urine collection bag 2000 ml		CS	1,200	Origin (Turkish + China + European)			Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
72	urine container		CS	1,800	Origin (Turkish + China + European)			Delivery of two supplies (the first at the beginning of the project and the second in March 2025)
	Alıcı adresi/Delivery addre	عنوان الاستلام/ss			North of syria/ Kuzey Suriye / الشمال السوري			
	العرض صالح لغاية العرض العالم لغاية Date of sub Quotation Valid Till Teklif Geçerlilik Tarihi Fiyat teklifil			the price	ترقيع المورد Supplier's Signature Tedarikçinin İmzası	يلغى عرض السعر الذي لايحمل ختم وتوقيع المورد The price offer that does		ختم المورد Supplier's stamp Tedarikçinin Damgası
	2024 / /				<u>الاسم / Name</u> الصفة الوظيفية / <u>Job Description</u>	not bear the stamp and signature of the supplier will be cancelled Tedarikçinin kaşe ve imzasını taşımayan fiyat .teklifi iptal edilecektir	المورد . The price any fees t	السعر المقدم من المورد يتضمن اي رسوم يتم قبل PTT بعد وصول المبلغ الى حساب provided by the supplier includes hat are deducted by PTT after the reaches the supplier's account